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Contractor’s Name
Street

P.O. Box
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STATE OF ILLINOIS
COUNTY OF Cook
Hanover Township Road District
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SPECIFICATIONS (required)
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N/A
General

PLANS (required)
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Mayor
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Date

Date

For County and Road District Projects
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Date
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County Engineer/Superintendent of Highways

Date

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are
processed.
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County
Local Public Agency
Section Number
Route

NOTICE TO BIDDERS

Cook
Hanover Township
N/A
Various

Sealed proposals for the improvement described below will be received at the office of
Hanover Township Road District,
250 South Route 59, Bartlett, IL 60103; Attn: Katy Dolan Baumer, Hanover
Township
until
10:00 AM
on
September 20, 2016
Address

Time

Sealed proposals will be opened and read publicly at the office of Hanover Township Road District
250 South Route 59, Bartlett IL 60103; Attn: Katy Dolan Baumer, Hanover
Township
10:00 AM
at
on
Address

Date

September 20, 2016

Time

Date

DESCRIPTION OF WORK
2016 Road Maintenance Program
0.18
Name
Length:
975.00 feet (
Location (See Description of Work and Location Map)
Proposed Improvement Full-Depth Reclamation; Preparation of Base; Removal and Disposal of Unsuitable Material,
HMA Binder and Surface Course; Driveway Removal and Replacement; drainage improvemen; other associated improvements.

miles)

1. Plans and proposal forms will be available in the office of Hanover Township Road District
250 South Route 59, Bartlett, IL 60103; Attn: Katy Dolan Baumer, Hanover Township Clerk
Address

2.

Prequalification
If checked, the 2 low bidders must file within 24 hours after the letting an “Affidavit of Availability” (Form BC 57), in
duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County,
Municipal and private work. One original shall be filed with the Awarding Authority and one original with the IDOT District
Office.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS
Special Provision for Bidding Requirements and Conditions for Contract Proposals.
4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:
a. BLR 12200: Local Public Agency Formal Contract Proposal
b. BLR 12200a Schedule of Prices
c. BLR 12230: Proposal Bid Bond (if applicable)
d. BLR 12325: Apprenticeship or Training Program Certification (do not use for federally funded projects)
e. BLR 12326: Affidavit of Illinois Business Office
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5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to
the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished
according to the contract. The scheduled quantities of work to be done and materials to be furnished may be increased,
decreased or omitted as hereinafter provided.
6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all
requirements for the performance of work. The bidder will be responsible for all errors in the proposal resulting from
failure or neglect to conduct an in depth examination. The Awarding Authority will, in no case be responsible for any
costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder.
7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract.
8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished
by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.
When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly
indicate its contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address
and in care of the official in whose office the bids are to be received. All proposals shall be filed prior to the time and at
the place specified in the Notice to Bidders. Proposals received after the time specified will be returned to the bidder
unopened.
9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before
the time for opening proposals.
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County
Local Public Agency
Section Number
Route

PROPOSAL

Cook
Hanover Township
N/A
Various

1. Proposal of
for the improvement of the above section by the construction of Full-Depth Reclamation; Preparation of Base; Removal and
Disposal of Unsuitable Material; HMA Binder and Surface Course; Driveway Pavement Removal
and Replacement; drainage improvments; HMA Pavement Patching; Landscape and
Shoulder Restoration and other associated improvements for
a total distance of
975.00
feet, of which a distance of
975.00
feet, ( 0.180 miles) are to be improved.
2. The plans for the proposed work are those prepared by
and approved by the Department of Transportation on

Gewalt Hamilton Associates, Inc.

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as
“Standard Specifications for Road and Bridge Construction” and the “Supplemental Specifications and Recurring Special
Provisions” thereto, adopted and in effect on the date of invitation for bids.
4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the “Check
Sheet for Recurring Special Provisions” contained in this proposal.
n/a
5. The undersigned agrees to complete the work within
working days or by
unless additional time is granted in accordance with the specifications.

10/28/2016

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and
Conditions for Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this
proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the
specifications, made payable to:
Treasurer of
The amount of the check is

Hanover Township Road District

Bid Bond (5% of Total Bid)

(

).

7. In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to
the sum of the proposal guaranties, which would be required for each individual proposal. If the proposal guaranty check
is placed in another proposal, it will be found in the proposal for: Section Number N/A
.
8. The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full
amount of the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this
proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed
that the Bid Bond or check shall be forfeited to the Awarding Authority.
9. Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the
product of the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will
be divided by the quantity in order to establish a unit price.
10. A bid will be declared unacceptable if neither a unit price nor a total price is shown.
11. The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this
contract.
12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on
BLR 12200a, the work shall be in accordance with the requirements of each individual proposal for the multiple bid
specified in the Schedule for Multiple Bids below.
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SCHEDULE OF PRICES

County
Local Public Agency
Section
Route

Cook
Hanover Township Road Dis
N/A
Magnolia Lane

Schedule for Single Bid
(For complete information covering these items, see plans and specifications)
Bidder's Proposal for making Entire Improvements
Item No.
20201200
21001000
21101600
21400100
25000110
25000400
25000500
25000600
25100125
30300001
35800100
35800200
40600982
40603080
40603335
40700100
44000200
50105220
542C0229
67100100
LR400899
X7010216
XX004774
Z0004510
-

Items
Removal and Disposal of Unsuitable Material
Geotechnical Fabric For Ground Stabilization
Topsoil Furnish and Place, Variable Depth
Grading and Shaping Ditches
Seeding, Class 1A
Nitrogen Fertilizer Nutrient
Phosphorus Fertilizer Nutrient
Potassium Fertilizer Nutrient
Mulch, Method 3A
Aggregate Subgrade Improvement
Preparation of Base
Aggregate Base Repair
Hot-Mix Asphalt Surface Removal - Butt Joint
Hot-Mix Asphalt Binder Course, IL-19.0, N50
Hot-Mix Asphalt Surface Course, Mix 'D', N50
Bituminous Materials (Tack Coat)
Driveway Pavement Removal
Pipe Culvert Removal
Pipe Culverts, Class C, Type 1, 24" (Special) (on Berner Drive)
Mobilization
Full-Depth Reclamation, 10.0"
Traffic Control and Protection (Special)
Brick Driveway Removal and Replacement
Hot-Mix Asphalt Driveway Pavement, 3"
Pipe Culverts, Ductile Iron, Type 1 12"
24" Inlet with Frame & Grate
24" Catch Basin with Frame & Grate
36" Catch Basin with Frame & Grate
Storm Sewer - 8" PVC

Unit
60.0
60.0
1,315.0
450.0
0.3
30.0
30.0
30.0
1,315.0
60.0
2,915.0
40.0
45.0
380.0
340.0
1,970.0
140.0
90.0
40.0
1.0
2,915.0
1.0
260.0
140.0
50.0
3.0
3.0
1.0
370.0

Quantity
CY
SY
SY
FT
AC
LBS
LBS
LBS
SY
CY
SY
TN
SY
TN
TN
LBS
SY
FT
FT
LS
SY
LS
SF
SY
FT
EA
EA
EA
FT

Unit Price

Total

Total Bid:
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County
Local Public Agency
Section Number
Route

CONTRACTOR CERTIFICATIONS

Cook
Hanover Township
N/A
Various

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should
the Department enter into the contract with the bidder.
1. Debt Deliquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of
any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with
the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false
statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the
contract in a civil action.
2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from
contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States
which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting
with any unit of State or local government. No corporation shall be barred from contracting with any unit of State or local
government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so
convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the
corporation.
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States
which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a
conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized,
requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.
3. Bribery. The bidder or contractor or subcontractor, respectively, certifies that it has not been convicted of bribery or
attempting to bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed
bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the
firm.
4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently
under a suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative Code.
Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work
may be cancelled.

Printed 9/2/2016

Page 6 of 7

BLR 12200 (01/08/14)

RETURN WITH BID
County
Local Public Agency
Section Number
Route

SIGNATURES

Cook
Hanover Township
N/A
Various

(If an individual)
Signature of Bidder
Business Address

(If a partnership)
Firm Name
Signed By
Business Address

Inset Names and Addressed of All Partners

(If a corporation)
Corporate Name
Signed By
President

Business Address



President

Insert Names of Officers

Secretary

Treasurer

Attest:
Secretary
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SUPPLEMENTARY SPECIAL PROVISIONS
2016 Road Maintenance Program
Hanover Township Road District
1.

Definitions
The following words and phrases, used herein, shall have the meaning ascribed to them as follows:
A.

"Hanover Township Road District" or "HTRD" or "Owner" shall mean the Hanover Township Road
District, Cook County Illinois, 250 South Route 59, Bartlett, Illinois, 60103 (the "Township Office").

B.

"Bidder" shall mean each contractor bidding on the HTRD's pavement resurfacing project located
on Magnolia Lane and Magnolia Court, Cook County, Illinois, including but not limited to hot-mix
asphalt binder and surface courses, thermoplastic pavement markings, and restoration in strict
compliance with the Project Manual, Plans, Specifications, and Drawings prepared by Gewalt
Hamilton Associates, Inc. (the "Engineer") and the other Contract Documents (the "Project Work").

C.

"Successful Bidder" or "Contractor" shall mean the Bidder that receives the award of contract from
the HTRD for the Project.

D.

"Contract Documents" shall mean: (i) these General Conditions and Special Provisions, and
supplementary special provisions, (ii) Project Manual prepared by Engineer;
(iii) Plans, Specifications and Engineering Drawings prepared by Engineer; (iv) the Bid Proposal to
be submitted on form furnished by HTRD; (v) the Tax Compliance Affidavit, (vi) the attached
Certifications regarding bid rigging and adoption of sexual harassment policy, (vii) all addenda
issued prior to receipt of bids, (viii) Performance Bond Labor and Material Payment Bond,
IDOT Contract Bond, or irrevocable letter of credit; and (ix) IDOT Highway Permit form and
Permit Bond.
Whenever the term "addenda" appears in any of the Contract Documents, it shall be
understood to refer to any written or graphic instruments issued prior to the bid opening which
modify or interpret the Contract Documents, by additions, deletions, clarifications, or
corrections. Addenda will become part of the Contract Documents when the Contract is
executed.
Changes or corrections may be made by the HTRD to the Contract Documents after they have
been issued and before the Bid Opening. In such case, a written addendum describing the
change or correction will be issued by the HTRD to all bidders on record. Such addendum or
addenda shall take precedence over that portion of the documents concerned, and shall
become part of the Contract Documents.

E.

"Project Site" shall mean Magnolia Lane and Magnolia Court, Cook County, Illinois, as depicted on
the Location Map, included in these bid documents.

2016 Road Maintenance Program
Hanover Township Road District

2.

3.

Preparation and Submission of Bid
A.

The Bidder must submit its bid on the forms furnished by the HTRD. All blank spaces on the bid
form must be filled in if applicable. Authorized signature must be the individual owner of a sole
proprietorship, a general partner of a partnership, a duly authorized officer, attested to by the
corporate secretary, of a corporation, or the manager of a limited liability company. The bid form is
contained in these documents. All signatures and spaces to be completed in ink or typewritten,
when applicable. Prices/Costs shall be in United States dollars. Incorrect completion, execution or
submission of bids shall be sufficient grounds for rejection of a bid.

B.

All bids shall be submitted in a sealed envelope stating the following information on the face of the
envelope: Bidder's Name, Address, and shall be marked "HTRD 2016 Road Maintenance
Program".

C.

Bids must be received by the HTRD Clerk no later than 10:00 am on September 20, 2016. Bidders
shall be responsible for the actual delivery of bids during business hours to the address indicated.
It shall not be sufficient to show that the bid was mailed in time to be received before scheduled
closing time for bids.

D.

Conditional Bids. Qualified bids are subject to rejection in whole or in part.

E.

Authority to Act as Agent. Upon request, the Bidder will provide proof to the HTRD that the
signature on the bid form has the authority to bind the Bidder to the unit prices quoted and to the
terms and conditions of a contract.

F.

Errors in Bids. When an error is made in extending total prices, the unit bid price will govern.
Carelessness in quoting prices or in preparation of bid will not relieve Bidder. Erasures or changes
in bids must be initialed.

G.

Withdrawal of Bid. Any Bidder may withdraw or modify his or her bid at any time prior to the
scheduled closing time for receipt of bids. However, only telegrams, letters or other written
requests for modifications or corrections of a previously submitted bid which are addressed in the
same manner as the bid, and are received by the HTRD prior to the scheduled closing time for
receipt of bids, will be accepted. The bid, when opened, will then be corrected in accordance with
such written request, provided that the written request is contained in a sealed envelope which is
plainly marked "Modification of Bid on HTRD 2016 Road Maintenance Program".

H.

The Bidder shall provide a name, address, and phone number of one contact person who will be
responsible for implementation of the total package bid.

Examination by Bidder
The Bidder shall, before submitting a bid, carefully examine the Contract Documents and visit and inspect
the Project Site. If the bid is accepted, the Bidder will be responsible for all errors in its bid resulting from its
failure or neglect to comply with these instructions. The HTRD will not, in any case, be responsible for any
change in anticipated profits or any unanticipated losses resulting from such failure or neglect.

2016 Road Maintenance Program
Hanover Township Road District

4.

Bid Bond
Each bid shall be accompanied by a Bid Bond, certified check, cashier's check, or bank draft in an amount
equal to five percent (5%) of the bid, made payable to the Hanover Township Road District to guarantee that
if the bid is accepted, the bidder will furnish a Performance Bond -Labor and Material Payment Bonds, IDOT
Contract Bond or Irrevocable Letter of Credit of not less than 110% of the Contract Sum in accordance with
Addendum No. One ("Payment and Performance Bond"), IDOT Permit Bond and any other bonds and/or
securities required by IDOT (collectively, "IDOT Bonds"), and shall execute the Contract Documents within
ten (10) days of the award of the contract. In the event the bidder fails to furnish such Payment and
Performance Bond, IDOT Bonds, or Irrevocable Letter of Credit and/or execute the Contract Documents
within said ten days, the amount of the check or Bid Bond shall be forfeited to the HTRD as liquidated
damages.

5.

Prevailing Wages
All work on the Project will be subject to the provisions of the Illinois Prevailing Wage Act (820 ILCS 130/01
et seq.) providing for payment of prevailing rate of wages. Contractor shall pay prevailing wages for Cook
County as established by the Illinois Department of Labor for each craft or type of work needed to execute
the Contract in accordance with the Illinois Prevailing Wage Act (820 ILCS 130/01, et seq.) The Contractor
shall notify immediately in writing all of its subcontractors, of all changes in the schedule of prevailing
wages. Contractor shall include in each of its subcontracts a written stipulation that not less than the
prevailing rate of wages shall be paid to all laborers, workers, and mechanics performing work under the
Contract and shall require each of its sub-subcontractors of every tier to include said stipulation regarding
payment of prevailing rate of wages. Any increase in costs to the Contractor due to changes in the
prevailing rate of wages or labor law during the term of any contract and/or sub-contract of any tier shall be
at the expense of the Contractor and not at the expense of the HTRD. The Contractor shall be solely
responsible to maintain accurate records as required by the prevailing wage statute and shall be solely
liable for paying the difference between prevailing wages and any wages actually received by laborers,
workmen and/or mechanics engaged in the work and for ensuring strict compliance with the requirements of
the Act, including but not limited to providing certified payrolls to the HTRD in accordance with the Act. A
copy of the current prevailing wage rates for July, 2015 is attached.

6.

Minimum Qualification Documents
Each Bidder should furnish the HTRD with a list of the projects its organization has completed in the past
three (3) years that are similar in size, scope, cost, and complexity to this Project Work. This list shall
include the name of the project, owner, contract amount, and date of completion. In addition, describe extra
costs and reason for extra cost incurred to the owner. List names and phone numbers of appropriate job
reference individuals for each project listed. The list of Projects must include a minimum of five (5) projects
that are similar in size, scope and complexity as the Project Work ("Minimum Qualification Documentation").
The Road District reserves the right to accept Minimum Qualification Document and Certification of Eligibility
after the bid due date (see below).

7.

Basis of Award
A.

Award, Rejection or Negotiation of Bids. The contract will be awarded to the lowest responsible
and responsive Bidder complying with all the provisions of the General Conditions and Special
Provisions, provided the bid price is reasonable and it is to the interest of the HTRD to accept it.

2016 Road Maintenance Program
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The HTRD reserves the right to reject any or all bids received whenever such rejection is in the
best interest of the HTRD. The HTRD also reserves the right to reject the bid of a Bidder who (a)
has previously failed to perform properly or complete on time contracts of a similar nature, (b) when
investigation shows that the Bidder is not in a position to perform the contract, (c) is delinquent on
any state or federal taxes, and/or (d) is barred from bidding on this contract or any other contract
pursuant to 720 ILCS 5/33E-3 and 720 ILCS 5/33E-4, (e) is not actively engaged in work of similar
size, scope, and complexity as the Project Work and/or has not satisfactorily completed the
minimum project work set forth in Paragraph 6 above, and/or (f) fails to submit the IDOT Certificate
of Eligibility and/or Minimum Qualification Documentation required herein within two (2) business
days of demand by the Road District.

8.

9.

B.

The HTRD reserves the right to reject any or all bids and to waive or not to waive any irregularities,
informalities or variances therein, or to accept any bid considered by the HTRD to be in the best
interest of the HTRD. The HTRD also reserves the right to accept all or part of a bid when the
Highway Commissioner determines that it is in the best interest of the HTRD.

C.

Notwithstanding any provision herein to the contrary, the award of contract, project work, and
bidder are all subject to the approval of IDOT. In the event any approval by IDOT cannot be
obtained, the sole and exclusive remedy of bidder shall be the return of its bid bond by the HTRD.

Award of Contract
A.

The HTRD reserves the right to review all bids submitted for a period of sixty (60) days after the bid
due date, and by submitting a bid, the Bidder agrees that the amount specified in his/her bid shall
remain in full force and effect for such sixty (60) day period. No Bidder shall modify, withdraw, or
cancel his/her bid, or any part thereof, for sixty (60) days after said bid due date, and no attempted
modification, withdrawal, or cancellation shall be valid.

B.

An approved contract executed by the HTRD Highway Commissioner is required before the HTRD
is bound. An award may be canceled any time by said Highway Commissioner prior to execution in
order to protect the public interest and integrity of the bidding process or for any other reason if, in
the judgment of said Highway Commissioner, the best interests of the HTRD will be promoted. In
the event of such award cancellation, bidder/contractor's sole remedy shall be a refund of
his/her/its bid bond.

Collusive Bidding
The Bidder represents and warrants that his, her, or its bid is made without any previous understanding,
agreement or connection with any person, firm, or corporation making a bid for the same project; without
prior knowledge of competitive prices; and is in all respects fair, without outside control, collusion, fraud or
otherwise illegal action.

10.

Material Inspection and Responsibility
Materials, the style, make or quality of which is specifically designated, shall be as specified. Should any
substitution of material or item of equipment or apparatus be made, the HTRD's written approval must be
obtained prior to installation.

2016 Road Maintenance Program
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11.

Completion Dates
The Successful Bidder shall commence the Project Work no later than 10-days (following receipt of Notice
to Proceed) and shall complete Project Work in strict compliance with the Contract Documents on or before
October 28, 2016, weather permitting. Time is of the essence on this Contract.

12.

Non-Discrimination
No Contractor who is the recipient of HTRD funds, or who proposes to perform any work or furnish any
goods provided for herein shall discriminate against any worker, employee or applicant for employment
because of religion, race, sex, color, sexual orientation, national origin, marital status, ancestry, age,
physical or mental disability unrelated to ability, or an unfavorable discharge from the military service, nor
otherwise commit an unfair employment practice.

13.

Binding Obligation and Non-Assignability
By submitting a bid, the Bidder agrees that if awarded the bid said Successful Bidder shall be contractually
bound to perform the Project Work in compliance with the Contract Documents. Successful Bidder shall not
assign the whole or any part of the bid award or any obligations created or under the Contract Documents
without the written consent of the HTRD. All sub-contractors shall be approved by the HTRD.

14.

Taxes
The HTRD is a Tax Exempt Organization and is not subject to sales, consumer, use, and other similar taxes
required by law. This exemption does not, however, apply to tools, machinery, equipment or other property
leased by the Successful Bidder, or its subcontractors, or to suppliers and materials which, even though
they are consumed are not incorporated into the completed Project. The Successful Bidder and its
subcontractors shall be responsible for and pay any and all applicable taxes, including sales and use taxes,
on such leased tools, machinery, equipment or other property and upon such unincorporated supplies and
materials, and the cost of any such tax shall be included in the Bid Amount submitted by the Bidder.

15.

Investigations Prior To Bid Award
The HTRD may make such investigations as are deemed necessary to determine the ability of the Bidder to
perform the Project Work, and the Bidder shall furnish all such information and data for this purpose as the
HTRD may request. The HTRD reserves the right to reject any bid if the evidence submitted by, or
investigation of such Bidder, fails to satisfy the HTRD that such Bidder is properly qualified to carry out the
obligations of the Contract Documents and to complete the work contemplated therein.

16.

Bonds and/or Letter of Credit
Prior to commencement of the Project Work, Contractor must submit to the HTRD: (a) performance and
payment bonds or IDOT Contract Bond, each in the amount of 110% of the Contract Sum, naming the
HTRD, Hanover Township, the State of Illinois and IDOT as the primary co-obligees, in form acceptable to
the HTRD co-signed by a surety company authorized by the Illinois Department of Insurance to sell and
issue sureties in the State of Illinois ("Performance and Payment Bonds") or (b) an irrevocable letter of
credit in the amount of 110% of the Contract Sum guarantying Contractors obligations under the Contract
Documents issued by a financial institution worth at least $40,000,000 in assets and a capital to asset ratio
of not less than 6% in form acceptable to the HTRD ("Letter of Credit"), which said Bonds and/or Letter of
Credit shall be conditioned upon proper and faithful performance by the Contractor of the work specified in
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strict accordance with the Contract Documents and payment of all debts incurred by the Contractor in the
execution of the Project Work, including those for labor and materials furnished, including but not limited to
compliance with the Illinois Prevailing Wage Act. Contractor shall also be required to furnish an IDOT
Permit Bond, in form acceptable to IDOT co-signed by a surety company meeting the above requirements
and acceptable to IDOT. The amount of the Permit Bond shall be determined by IDOT. The cost of said
Performance and Payment Bonds and/or Letter of Credit and IDOT Permit Bond is included in the Contract
Sum.
17.

Bid Amount
The Bid Amount submitted by Bidder shall include all applicable prices, materials, labor, warranties,
permits, licenses, insurance and bonds and/or letter of credit costs, and all other fees, expenses, costs,
profits and overhead of Bidder to complete the Project Work in strict compliance with the Contract
Documents.

18.

Certifications and Affidavits
The Contractor shall complete the Contractor's Certification forms and Tax Compliance Affidavit attached to
the Proposal form. Failure to do so may result in disqualification of the Bidder.

19.

IDOT Requirements
Each bidder should carefully review the IDOT Highway Permit form. The IDOT Highway Permit form, in part,
provides that the Project Work must be construed to the satisfaction of the IDOT Regional Engineer or
his/her authorized representative ("IDOT Engineer"); requires that all revisions or additions to the Project
Work be approved by the IDOT Engineer; requires that the Project Work comply with all standards,
specifications, understandings, and/or conditions imposed by the IDOT Engineer; requires certain
restoration work and traffic controls; imposes limitations on the hours and days in which Project Work can
be performed; and additional requirements, obligations, limitations and restrictions imposed therein and/or
by IDOT and/or the IDOT Engineer (collectively, the "IDOT Requirements").
The IDOT Requirements are applicable to the Project Work that occurs within or affects the IDOT right of
way.

20.

Payment
A.

All payments under the Contract shall be based on the unit prices set forth in Contractor's Bid Form
(including any alternates approved by the HTRD) (the "Contractor's Bid Proposal") and based on
actual quantities supplied and installed/constructed by Contractor in accordance with the terms and
conditions herein, as determined and certified by Gewalt Hamilton Associates Inc. (the "Engineer").
Neither Owner nor Engineer guarantees the accuracy of the estimated units for completion of the
Project Work. In no event shall Contractor be entitled to any additional compensation for lost profits
and/or revenues due to estimated units exceeding actual units.

B.

In addition to the payment request documentation set forth under the Contract, Contractor shall
provide the following documentation to the HTRD and the Engineer:
(1)

Contractor shall provide monthly invoices to the HTRD throughout the Project Work. It
shall be a condition precedent to the HTRD obligation to make a monthly progress
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payment that the Contractor shall have submitted to the Engineer, on or before the first
day of the month in which the Contractor is applying for a payment, the following
documentation, which shall hereinafter collectively be referred to as the "Contractor's
Progress Payment Documents":
(2)

An itemized Application of Payment for operations completed in accordance with the
schedule of values, supported by such data to substantiate the Contractor's right to
payment as the HTRD and the Engineer may require, such as copies of requisitions from
material suppliers, and reflecting a 10% retainage until after final acceptance has been
made by the HTRD. Payment shall be further reduced by such additional amounts that
Engineer determines for non-conforming work and unsettled claims.

(3)

A general Contractor's Sworn Statement in form customarily used by Chicago Title and
Trust Company.

(4)

Current Partial Waivers of Lien from the Contractor and from all subcontractors of every
tier and all of the material suppliers that supplied labor and/or material in connection with
the Project covering such period.

(5)

All of the Contractor's Progress Payment Documents shall be sworn to and notarized.

(6)

Such additional documentation and/or information requested by the HTRD and/or
Engineer relative to said payment.

C.

Following completion of the Project Work, Contractor shall furnish the HTRD the following
documents: final lien waivers from (i) Contractor; (ii) all subcontractors of every tier that furnished
labor and/or materials for the Project Work; and (iii) all suppliers that furnished materials in
connection with the Project Work; all of which shall be signed and notarized and such additional
documentation and/or information requested by the HTRD relative to said payment.

D.

It shall be a condition precedent to any payment required by the HTRD hereunder, that the HTRD
and the Engineer have determined that the Project Work being invoiced is free from any defects
and has been completed in strict accordance with the terms and conditions herein. The HTRD shall
deduct from the final payment hereunder, amounts as determined for incomplete Work, including
but not limited to punch list work, and any required Restoration Work, and for any unsettled claims.
Payment for work within any IDOT right-of-way shall be contingent upon IDOT approval.

E.

Payments shall be further contingent upon the consent of the surety issuing the performance and
payment bonds, IDOT Contract Bond, IDOT Permit Bond, and/or other bond hereunder to said
payment. Any amounts required to be withheld from said payment by the surety shall be withheld
without any liability to HTRD.

F.

In the event the Contractor, Engineer and/or HTRD is in receipt of any claim(s) for lien and/or other
notice of any claim in connection with the Project, the amount claimed shall be held out from
payment for a period of at least 120 days to determine whether said claimant files a lawsuit to
foreclose or otherwise adjudicate its lien claim. In the event a lawsuit is in fact filed within the
statutory period, HTRD, in its sole discretion, any elect to (a) file an interpleader action and/or
intervene in the lawsuit and deposit the amount in question with the Clerk of the Court or (b)
continue to hold said disputed sum until the lawsuit has been full adjudicated or settled, or (c) elect
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to pay said disputed sum to the Contractor after having first received such additional
indemnification agreement(s) and surety bond(s) as are acceptable to HTRD. In the event the lien
claimant fails to file a lawsuit within the applicable statutory period, the Contractor shall either
furnish a release or final waiver from said lien claimant or furnish HTRD with an indemnification
agreement and an additional mechanic's lien bond in form approved by the HTRD issued by a
surety company acceptable to the HTRD.

21.

G.

It shall also be a condition precedent to any payment hereunder that Contractor must complete and
submit certified payrolls to HTRD covering all payouts in strict compliance with the Prevailing Wage
Act (820 ILCS 130/01, et seq.) (the "Certified Payrolls"). HTRD will not process or release any
payments prior to receiving the Certified Payrolls relative to each applicable pay application.

H.

Notwithstanding the foregoing, in no event shall the HTRD's acceptance of the Project Work,
Contractor's Payment Request Documentation, Engineer's Certification and/or the HTRD's
payments to Contractor be deemed a waiver, express or implied, of any warranties required herein.

Non-Discrimination
Contractor shall not discriminate against any worker, employee or applicant for employment because of
religion, race, sex, sexual orientation, color, national origin, marital status, ancestry, age, physical or mental
disability unrelated to ability, or an unfavorable discharge from the military service, nor otherwise commit an
unfair employment practice.

22.

Compliance With Law
All goods, equipment, materials, and all labor furnished by Contractor and subcontractors of every tier shall
comply with all applicable federal, state and local laws, regulations, rules, ordinances, statutes and codes
relative thereto including, but not limited to, all safety related regulations as required by the Illinois
Department of Transportation (IDOT), Federal Occupational Safety and Health Act (OSHA), the Americans
with Disabilities Act of 1990 as amended, Illinois Department of Labor (IDOL), United States Department of
Labor (USDOL), the Human Rights Commission, the Illinois Department of Human Rights, EEOC,
Environmental Laws (defined below), and all applicable Cook County, Illinois Building Codes (collectively,
the "Laws"). To the fullest extent permitted by law, the Contractor shall indemnify, defend, and hold
harmless the HTRD, Hanover Township, the State of Illinois, IDOT, the Engineer, and their respective
officials, officers, employees, volunteers, directors, agents, invitees, and others associated with the State of
Illinois and/or IDOT from loss or damage, including but not limited to, attorney's fees, and other costs of
defense by reason of actual or alleged violations of any of the Laws. In the event of any conflict and/or
inconsistencies between any of the Laws, the most stringent Laws shall be controlling and applicable to the
Project Work. This obligation shall survive the expiration and/or termination of this Agreement.

23.

Indemnification
To the fullest extent permitted by law, the Contractor shall indemnify, defend and hold harmless HTRD,
Hanover Township, the Engineer, the State of Illinois, IDOT, and their respective officials, officers,
employees, agents, invitees, and others associated with the State of Illinois and/or IDOT (collectively, the
"Indemnified Parties"), against all injuries, deaths, damage to property, loss, damages, claims, suits, liens,
lien rights, liabilities, judgments, costs and expenses which may in any way arise directly or indirectly from
the Project Work, Repair Work and/or Warranty Work provided hereunder, and/or any acts and/or omissions
of or on behalf of the Contractor, its employees, contractors, subcontractors of any tier, suppliers, and/or
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agents and/or any person and/or entity acting on behalf of any of them ("Contractor's Agents); except to the
extent caused by the negligence of a party indemnified hereunder. In which case, Contractor shall at its own
expense, appear, defend and pay all charges of attorneys and costs and other expenses arising therefrom
or incurred in connection therewith, and if any judgment shall be rendered against the Indemnified Parties or
any of them, in any such action, Contractor agrees that any bond or insurance protection required herein, or
otherwise provided by Contractor, shall in no way limit the responsibility to indemnify, keep and save
harmless and defend the Indemnified Parties as herein provided. Contractor shall similarly protect,
indemnify and hold and save harmless the Indemnified Parties against and from any and all claims, costs,
causes, actions and expenses including but not limited to attorney's fees, incurred by reason of Contractor's
breach of any of its obligations under, or Contractor's default of, any provision of the Agreement. This
obligation shall survive the expiration and/or termination of the Agreement.

24.

Binding Obligation and Non-Assignability
Contractor shall not assign the whole or any part of this Agreement without the written consent of the HTRD.
All subcontractors shall be approved by the HTRD. Any such assignment by Contractor without the HTRD's
written approval shall be null and void.

25.

Investigations by Contractor
Contractor has made such investigations as it deems necessary to perform the Project Work, including but
not limited to, Project Site inspections, and represents and warrants that the Specifications, Plans, Drawings
and other Contract Documents as defined in the General Conditions are adequate and the required result
can be produced thereunder. No plea of ignorance of conditions that exist or of conditions or difficulties that
may be encountered in the execution of the Project Work under this Agreement as a result of failure to make
the necessary investigations will be accepted as an excuse for any failure or omission on the part of
Contractor to fulfill in every detail all of the requirements of this Agreement, or will be accepted as a basis for
any claims whatsoever, for extra compensation.

26.

Insurance
Contractor shall procure and maintain for the duration of the Project Work, Repair Work and Warranty Work,
insurance of the types and in amounts of not less than the coverages listed below. The cost of such
insurance is included in the Contract Sum.
A.

Commercial General and Umbrella Liability Insurance.
Contractor shall maintain commercial general liability (CGL) insurance with a limit of not less than
$1,000,000 each occurrence. If the CGL contains a general aggregate limit, it shall be in an
amount not less than $2,000,000 or its shall apply separately to this project/location.
CGL insurance shall be written on Insurance Services Office (ISO) occurrence from CG 00 01 10
93, or a substitute form providing equivalent coverage, and shall cover liability arising from: liability
arising out of the Project Work, including activities performed by or on behalf of Contractor;
premises owned, leased, or used by Contractor; operations; administration of the work;
independent contractors; subcontractors; vendors and suppliers; products-completed operations;
personal injury and advertising injury; and liability assumed under an insured contract (including
the tort liability of another assumed in a business contract).
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Any endorsement or policy provision which limits contractual liabilities shall be deleted in its
entirety.
The HTRD, Hanover Township, the Engineer, the State of Illinois, IDOT and each of their
respective officers, officials, directors, employees, volunteers, agents, invitees and others
associated with the State of Illinois and/or IDOT (collectively, the "Additional Insured") shall be
included as an insured under the CGL, Commercial Umbrella Liability Coverage, and Business
Auto Liability Coverage, using ISO additional insured endorsement CG 20 10 or substitute
providing equivalent coverage.
These insurance coverages shall apply as primary insurance with respect to any other insurance or
self-insurance afforded to the Additional Insured, or any of them, and shall not require exhaustion
of any other coverage or tender of any claim or action to any other insurer providing coverage to
any of the Additional Insured. The coverage shall contain no special limitations on the scope of
protection afforded to the Additional Insured, or any of them.
There shall be no endorsement or modification of the CGL limiting the scope of coverage for
liability arising from explosion, collapse or underground property damage.
B.

Continuing Completed Operations Liability Insurance.
Contractor shall maintain commercial general liability (CGL) coverage with a limit of not less than
$1,000,000 each occurrence for at least three years following substantial completion of the Project
Work.
Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 10 93, or substitute
form providing equivalent coverage, and shall, at a minimum, cover liability arising from productscompleted operations and liability assumed under an insured contract.
Continuing CGL insurance shall have a products-completed operations aggregate of at least two
times its each occurrence limit.

C.

Business Auto Liability Insurance.
Contractor shall maintain business auto liability insurance with a limit of not less than $1,000,000
each accident. Such insurance shall cover liability arising out of "Any Auto" including owned, hired
and non-owned autos.
Business auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00
05, CA 00 12, CA 00 20, or a substitute form providing equivalent liability coverage. If necessary,
the policy shall be endorsed to provide contractual liability coverage equivalent to that provided in
the 1990 and later editions of CA 00 01.

D.

Workers Compensation and Employees Liability Insurance.
Contractor shall maintain workers compensation as required by statute and employers liability
insurance. The employers liability limits shall not be less than $500,000 each accident for bodily
injury by accident or $500,000 each employee for bodily injury by disease.
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If the HTRO, Hanover Township, the State of Illinois, IDOT, and/or the Engineer have not been
included as an insured under the Commercial General Liability, Excess Umbrella Liability
Insurance and/or Business Auto Liability coverages required in the Contract, then the Contractor
waives all rights against the HTRO, Hanover Township, the State of Illinois, IDOT, and Engineer,
and each of their respective officers, officials, directors, employees, volunteers, agents, invitees,
and others associated with the State of Illinois and/or IDOT, for recovery of damages arising out of
or incident to the Project Work.
E.

Excess Umbrella Liability Insurance Coverage.
Contractor shall maintain Excess Umbrella Liability Insurance coverage of not less than
$1,000,000. The minimum amount of Excess Umbrella Liability Insurance Coverage required may
be reduced by the amount that Contractor's CGL coverage per occurrence exceeds $1,000,000.

F.

General Insurance Provisions.
i.

Evidence of Insurance.

Prior to beginning work, Contractor shall furnish the HTRD with a certificate(s) of insurance and
applicable policy endorsement(s), including but not limited to all additional insured endorsements
required herein, executed by a duly authorized representative of each insurer, showing compliance
with the insurance requirements set forth above.
All certificates shall provide for 30 days' written notice to the HTRD and Hanover Township prior to
the cancellation or material change of any insurance referred to therein. Written notice to the HTRD
and Hanover Township shall be by certified mail, return receipt requested.
Failure of the HTRD and/or Hanover Township to demand such certificate, endorsement or other
evidence of full compliance with these insurance requirements or failure of the HTRD and/or
Hanover Township to identify a deficiency from evidence that is provided shall not be construed as
a waiver of Contractor's obligation to maintain such insurance.
The HTRD and/or Hanover Township shall have the right, but not the obligation, of prohibiting
Contractor or any subcontractor of any tier from entering the Project Site(s) until such certificates or
other evidence that insurance has been placed in complete compliance with these requirements is
received and approved by the HTRD and/or Hanover Township.
Failure to maintain the required insurance may result in termination of this Contract at the option of
the HTRD.
With respect to insurance maintained after final payment in compliance with a requirement above,
an additional certificate(s) evidencing such coverage shall be promptly provided to the HTRD and
Hanover Township whenever requested.
Contractor shall provide certified copies of all insurance policies required above within 10 days of
the HTRD and/or Hanover Township's written request for said copies.
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ii. Acceptability of Insurers
.
Insurance shall be provided by insurance companies licensed to do business in the State of Illinois
with a policy holder rating of not less than A and a financial rating of not less than VII in the latest
edition of Best Insurance Guide.
iii. Cross-Liability Coverage.
If Contractor's liability policies do not contain the standard ISO separation of insureds provision, or
a substantially similar clause, they shall be endorsed to provide cross-liability coverage.
iv. Deductibles and Self-Insured Retentions.
Any deductibles or self-insured retentions must be declared to the HTRD and Hanover Township.
At the option of the HTRD and/or Hanover Township, Contractor may be asked to eliminate such
deductibles or self-insured retentions as respects the additional Insured or required to procure a
bond guaranteeing payment of losses and other related costs, including, but not limited to,
investigations, claim administration and defense expenses.
v.

HTRD and Hanover Township Shall Not Waive Any Rights of Subrogation.

Neither HTRD nor Hanover Township shall, in any manner, be deemed or intended to have waived
any right of subrogation which either they, and/or any of them, and/or their respective insurance
carrier and/or risk pool provider, risk management agency, and/or insurance company providing
excess coverage on behalf of the any of them may have against the Contractor, for any property
injury, death, or other damage caused by Contractor, and/or any of its subcontractors of any tier,
and/or otherwise arising out of the Project Work.
vi.

Failure to Comply With Insurance Reporting Provisions

All insurance required of the Contractor shall provide that any failure to comply with reporting
provisions of the policies shall not affect coverage provided to the Additional Insured, or any of
them.
vii.

All Insurance Obtained Shall Apply Separately to Each Insured.

All insurance required of the Contractor shall provide that the insurance shall apply separately to
each insured against whom a claim is made or suit is brought, except with respect to the limits of
the insurer's liability.
viii.

Insurance Requirements Cannot be Waived.

Under no circumstances shall the HTRD, Hanover Township, and/or any of the other Additional
Insured be deemed to have waived any of the insurance requirements of this Contract by any
action or omission, including, but not limited to:
a. allowing any work to commence by the Contractor before receipt of Certificates
of Insurance;
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b. failing to review any Certificates of Insurance received;
c. failing to advise the Contractor that any Certificate of Insurance fails to contain all
the required insurance provisions, or is otherwise deficient in any manner; and/or
d. issuing any payment without receipt of a sworn certification from the Contractor
stating that all the required insurance is in force.
The Contractor agrees that the obligation to provide the insurance required by these documents is
solely its responsibility and that this is a requirement which cannot be waived by any conduct,
action, inaction or omission by the HTRD, Hanover Township, and/or any of the other Additional
Insured.
ix.

Liability of Contractor is not Limited by Purchase Of Insurance.

Nothing herein contained in the insurance requirements of the Contract Documents is to be
construed as limiting the liability of the Contractor, and/or their respective insurance carriers. HTRD
and the other Additional Insureds do not, in any way, represent that the coverages or limits of
insurance specified is sufficient or adequate to protect the Additional Insured, or any of them, the
Contractor, or any subcontractor's interest or liabilities, but are merely minimums. Any obligation of
the Contractor to purchase insurance shall not, in any way, limit their obligations to the Additional
Insured in the event that the Additional Insured, or any of them should suffer an injury or loss in
excess of the amount recovered through insurance, or any loss or portion of the loss which is not
covered by either the Subcontractor's and/or Contractor's insurance.
x.

Notice of Personal Injury or Property Damage.

Contractor shall notify the HTRD, Hanover Township, and Engineer, in writing, of any actual or
possible claim for personal injury or property damage relating to the work, or of any occurrence
which might give rise to such a claim, promptly upon obtaining first knowledge of same.
xi.

Subcontractors.

Contractor shall cause each subcontractor employed by Contractor to purchase and maintain
insurance of not less than the types and amounts specified above. When requested by HTRD,
Contractor shall furnish copies of certificates of insurance evidencing coverage for each
subcontractor.
27.

Default.
In the event of default hereunder, the non-defaulting party shall be entitled to all remedies available at law
and/or equity, including reasonable attorney's fees, subject to the limitations set forth in paragraph L below.

28.

Limitation on the Owner's Liability.
The Contractor agrees to waive any right which it may have to punitive, consequential, special, indirect,
incidental, and/or exemplary damages against the HTRD, Hanover Township, Engineer, the State of Illinois
and lDOT, and agrees not to make any claim or demand for such damages against the HTRD, Hanover
Township, the Engineer, the State of Illinois and/or lDOT.
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29.

Hazardous Substances.
Contractor shall not cause or permit any Hazardous Substances to be brought upon, kept, stored or used in
or about the Project Site, and/or any other property owned, leased, controlled or under the jurisdiction of
HTRD, Hanover Township, the State of Illinois and/or IDOT ("Owner's Property") by Contractor, its
employees, subcontractors of any tier, suppliers and anyone for whose acts and/or omissions for whom
Contractor may be liable (collectively "Contractor's Agents"). If the presence of Hazardous Substances
brought upon, kept, stored or used in or about any of the Owner's Property by or on behalf of Contractor or
Contractor's Agents in violation of this paragraph, results in contamination of the said Property, Contractor
shall pay for all actual costs of clean up and shall indemnify, hold harmless and defend the Indemnified
Parties (described above) and against any and all claims, demands, expenses (including reasonable
attorneys' fees), costs, fines, penalties and other liabilities of any and every kind and nature, including, but
not limited to, costs and expenses incurred in connection with any clean-up, remediation, removal or
restoration work required by any federal, state or local governmental authority because of the presence of
any such Hazardous Substances on or about said Property.
For purposes hereof, Hazardous Substances shall include, but not be limited to, substances defined as
"hazardous substances," "toxic substances" in the federal Comprehensive Environmental Response,
Compensation and Liability Act of 1980, as amended; the federal Hazardous Materials Transportation Act,
as amended; and the federal Resource Conservation and Recovery Act, as amended ("RCRA"); those
substances defined as "hazardous substances," "materials," or "wastes" under any Federal law or the law of
the State of Illinois; and as such substances are defined in any regulations adopted and publications
promulgated pursuant to said laws (collectively, "Environmental Laws"). If Contractor's activities or the
activities of any of Contractor's Agents violate or create a risk of violation of any Environmental Laws,
Contractor shall cause such activities to cease immediately upon notice from the HTRD and/or IDOT.
Contractor shall immediately notify IDOT (if within or affecting an IDOT right-of-way) and the HTRD both by
telephone and in writing of any spill or unauthorized discharge of Hazardous Substances or of any condition
constituting an "imminent hazard" under any Environmental Laws.
Contractor's indemnification obligations and duties hereunder shall survive the termination and/or expiration
of this Contract.

30.

Delays in Project Work.
Notwithstanding any provision herein to the contrary, the Contractor shall not be entitled to an increase in
the Contract Sum as a result of any delays in the progress of the Work. The Contractor's sole remedy for
delay shall be an extension of time.
If the Contractor, but for a delay not within the Contractor's control, would have completed the Work prior to
the project completion date, the Contractor shall not be entitled to any recovery of damages arising out of
any event of delay which prevented such early completion of the Work.

31.

Change Orders.
(A)
Notwithstanding any provisions herein to the contrary, where proposed changes to the
Project Work involve a modification to (i) the Contract Sum; (ii) the Contract Time, or (iii) material
changes in the Work (Le., other than minor field changes), a written Change Order shall be
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prepared by the Engineer. It shall be a condition precedent to the acceptance of any Change
Order or any Series of Change Orders which involves an increase or decrease in the Contract
Sum of $10,000 or more or changes the time of completion by a total of thirty (30) days or more,
that the Highway Commissioner shall have first approved such written Change Order(s) and made
the requisite determinations and findings in writing as required by 720 ILCS 5/33 E-9 (as
amended). Other changes involving modifications to the Contract Sum, Contract Time or material
change in the Work which will result in an increase or decrease of less than $10,000 or extension
of less than thirty (30) days to the Contract Time shall be made by the Highway Commissioner.
(B)
All change orders will be calculated based solely on Contractor's Unit Pricing set forth in
Contractor's Proposal and actual revised quantities, regardless of whether the change order is for
an increase or decrease in Project Work. No additional compensation will be allowed for change
orders for additional work other than based on Contractor's Unit Pricing times the increased actual
units constructed calculated by the Engineer, in that said Unit Pricing already reflects Contractor's
overhead and profits.
(C) Notwithstanding any provision herein to the contrary all change orders (pertaining to work
within or affecting the IDOT right of way) are subject to approval by IDOT.
32.

Relationship of the Parties.
A.

It is understood, acknowledged and agreed by the parties that the relationship of the
Contractor to the HTRD arising out of this Agreement shall be that of an independent
contractor. Neither Contractor, nor any employee or agent of Contractor, is an employee,
partner, joint venturer, and/or agent of the HTRD, and therefore is not entitled to any
benefits provided to employees of the HTRD. Contractor has no authority to employ/retain
any person as an employee or agent for or on behalf of the HTRD for any purpose.
Neither Contractor nor any person engaging in any work or services related to this
Agreement at the request or with the actual or implied consent of the Contractor may
represent himself to others as an employee of the HTRD. Should any person indicate to
the Contractor or any employee or agent of Contractor by written or oral communication,
course of dealing or otherwise, that such person believes Contractor to be an employee or
agent of the HTRD, Contractor shall use its best efforts to correct such belief. In ordering
or accepting delivery of or paying for any goods or services, Contractor shall do so in
Contractor's own business.

B.

Contractor shall at all times have sole control over the manner, means and methods of
performing the services required by this Agreement according to its own independent
judgment. Contractor acknowledges and agrees that it will devote such time and
resources as necessary to produce the contracted for results. Neither HTRD, Hanover
Township, nor the Engineer shall have any control over, change of, nor be responsible for,
the construction means, methods, techniques, sequences of procedures, or for safety
precautions and programs in connection with the Work since they are solely the
Contractor's rights and responsibilities. The Contractor shall supervise and direct the
Work efficiently with his, her or its best skill and attention; and the Contactor shall be
responsible for initiating, maintaining and supervising all safety precautions and programs
in connection with the work; and the Contractor shall take all necessary precautions for
the safety of, and shall provide the necessary protection to prevent damage, injury or loss
to all employees on the Project Site and all other persons who may be affected thereby.
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33.

Exhibits and Contract Documents.
All Exhibits and Contract Documents referred to herein are expressly incorporated herein and made a part
hereof.

34.

Assumption of Liability.
To the fullest extent permitted by law, Contractor assumes liability for all injury to or death of any person or
persons including employees of Contractor, any subcontractor of any tier, any supplier or any other person
and assumes liability for all damage to property sustained by any person or persons occasioned by or in any
way arising out of any work performed pursuant to this Contract.

35.

36.

lDOT Requirements.
A.

The IDOT Highway Permit form, in part, provides that the Project Work must be constructed to the
satisfaction of the IDOT Regional Engineer or his/her authorized representative ("IDOT Engineer");
requires that all revisions or additions to the Project Work be approved by the IDOT Engineer;
requires that the Project Work comply with all standards, specifications, understandings, and/or
conditions imposed by the IDOT Engineer; requires certain restoration work and traffic controls;
imposes limitations on the hours and days in which Project Work can be performed; and additional
requirements, obligations, limitations and restrictions imposed therein and/or by IDOT and/or the
IDOT Engineer (collectively, the "IDOT Requirements"). The IDOT Requirements are applicable to
the Project Work that occurs within or affects the IDOT right of way. Any breach by Contractor
and/or Contractor's Agents of any IDOT Requirement shall be a material breach of this Agreement.

B.

In addition to the other bond requirements set forth herein, Contractor shall furnish, at its sole cost,
an IDOT Permit Bond co-signed by a surety company authorized by the Illinois Department of
Insurance to sell and issue sureties in the State of Illinois and subject to approval by IDOT.
Contractor shall similarly furnish any other bond and/or such additional bond and/or other security
required by IDOT, co-signed by sureties acceptable to IDOT (collectively, the "IDOT Bonds"). The
cost of the IDOT Bonds is included in the Contract Sum.

Permits and Bonds.
In addition to the above mentioned IDOT Bonds, Contractor shall obtain at its sole cost any and all other
bonds, permits and approvals from any federal, state and/or local government and/or agency or body
thereof that has jurisdiction over the Project Site and/or Project Work. The cost of such bonds, permits, and
approvals is included in the contract sum.

37.

Illinois Human Rights Act.
The Contractor shall comply with all terms and procedures of the Illinois Human Rights Act, (775 ILCS 5 et
seq.) and Contractor represents and warrants to HTRD as follows:
A.

That it will not discriminate against any employees or applicant for employment because of race,
color, religion, sex, marital status, national origin or ancestry, age physical or mental handicap
unrelated to ability, or an unfavorable discharge from military service, and further that it will
examine all job classifications to determine if minority persons or women are under-utilized and will
take appropriate affirmative action to rectify any such under-utilization.
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38.

B.

That, if it hires employees in order to perform this Contract or any portion thereof, it will determine
the availability (in accordance with the Department's Rules and Regulations) of minorities and
women in the areas from which it may reasonably recruit and it will hire for each job classification
for which employees are hired in such a way that minorities and women are not underutilized

C.

That in all solicitations or advertisements for employees placed by it or on its behalf, it will state that
all applicants will be afforded equal opportunity without discrimination because of race, color,
religion, sex, marital status, national origin, or ancestry, age, physical or mental handicap unrelated
to ability, or an unfavorable discharge from military service.

D.

That it will send to each labor organization or representative of workers with which it has or is
bound by a collective bargaining or other agreement or understanding, a notice advising such labor
organization or representative of the Contractor's obligations under the Illinois Human Rights Act
and the Department's Rules and Regulations. If any such labor organization or representative fails
or refuses to cooperate with the Contractor in its efforts to comply with such Acts and Rules and
Regulations, the Contractor will promptly so notify the Department and the contracting agency and
will recruit employees from other sources when necessary to fulfill its obligations thereunder.

E.

That it will submit reports as required by the Department's Rules and Regulations, furnish all
relevant information as may from time to time be requested by the Department or the contracting
agency, and in all respects comply with the Illinois Human Rights Act and the Department's Rules
and Regulations.

F.

That it will permit access to all relevant books, records, accounts and work sites by personnel of
the contracting agency and the Department for purposes of investigation to a certain compliance
with the Illinois Human Rights Act to a certain compliance with the Illinois Human Rights Act.

G.

That it will include verbatim or by reference the provisions of these clauses in every subcontracting
awards under which any portion of the Contract obligations are undertaken or assumed, so that
each provision will be binding upon such subcontractor. In the same manner as with other
provisions of this Contract, the Contractor will be liable for compliance with applicable provisions of
this clause by such subcontractors; and further it will promptly notify the contracting agency and the
Department in the event any Subcontractor fails or refuses to comply therewith. In addition, the
Contractor will not utilize any subcontractor declared by the Illinois Human Rights Commission to
be ineligible for Contracts or Subcontracts with the State of Illinois or any of its political subdivisions
or municipal corporations.

Severability.
If any clause, phrase, provision or portion of this Contract or the application thereof, to any person or
circumstance, shall be invalid or unenforceable under applicable law, such event shall not affect, impair or
render invalid or unenforceable the remainder of this Contract, nor shall it affect the application of any other
clause, phrase, provision or portion hereof to other persons or circumstances.

39.

No Waiver of Immunities and/or Privileges.
Nothing herein shall be construed as an express and/or implied waiver of any common law and/or statutory
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immunities and/or privileges of Hanover Township, HTRD, the State of Illinois, IDOT, and/or any of their
respective officials, officers, employees, volunteers and/or agents; such immunities and privileges are
expressly reserved.
40.

Miscellaneous.
A.

This Agreement supersedes all prior agreements and understandings, both written and oral, of the
parties to the subject matter hereof. This Agreement applies to and binds the successors and
assigns of the Parties to this Agreement. Any amendments to this Agreement must be in writing
and executed by both Parties.

B.

This Agreement may be executed in any number of counterparts, and by the HTRD and
Contractor on different counterparts, each of which when executed shall be deemed an original
and all of which together shall constitute one and the same Agreement.

C.

Changes in the number, gender and grammar of terms and phrases herein when necessary to
conform this Agreement to the circumstances of the parties hereto shall in all cases, be assumed
as though in each case fully expressed therein.

D.

This Agreement shall be construed, governed and enforced according to the laws of the State of
Illinois, and the exclusive venue for the enforcement of this Agreement and/or litigation between
the parties shall be the Circuit Court of Cook County, Illinois.

E.

In construing this Agreement, section headings shall be disregarded.

F.

Time is of the essence of this Agreement and every provision contained herein.

G.

Each of the undersigned signing as an officer or agent on behalf of the respective party to this
Agreement warrants that he or she holds such capacity as is specified beneath his or her name
and further warrants that he or she is authorized to execute and effectuate this Agreement and that
he or she does so voluntarily and in his or her official capacity.

H.

Survival of Obligations. Except as otherwise provided, any obligations and duties which by their
nature extend beyond the expiration or termination of this Agreement, including, without limitation,
Sections pertaining to Indemnity shall survive the expiration of this Agreement.

I.

In the event of any conflict between the terms and conditions of any of the Contract Documents,
the most stringent requirements shall control.
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Local Agency
Proposal Bid Bond
Route
County

RETURN WITH BID

Local Agency
Section

Magnolia Ln & Ct
Cook
Hanover Township
N/A

PAPER BID BOND
WE

as PRINCIPAL,

and

as SURETY,

are held jointly, severally and firmly bound unto the above Local Agency (hereafter referred to as “LA”) in the penal sum of 5% of the total bid price, or for
the amount specified in the proposal documents in effect on the date of invitation for bids whichever is the lesser sum. We bind ourselves, our heirs,
executors, administrators, successors, and assigns, jointly pay to the LA this sum under the conditions of this instrument.
WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the LA acting
through its awarding authority for the construction of the work designated as the above section.
THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LA for the above designated section and the PRINCIPAL
shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence
of the required insurance coverage, all as provided in the “Standard Specifications for Road and Bridge Construction” and applicable Supplemental
Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect.
IN THE EVENT the LA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the
preceding paragraph, then the LA acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together
with all court costs, all attorney fees, and any other expense of recovery.
IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their
respective officers this

day of

Principal
(Company Name)

(Company Name)

By:

By:
(Signature and Title)

(Signature and Title)

(If PRINCIPLE is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.)

Surety
By:
(Name of Surety)

(Signature of Attorney-in-Fact)

STATE OF ILLINOIS,

COUNTY OF
I,
do hereby certify that

, a Notary Public in and for said county,
( Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instruments as their free and
voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this

day of

My commission expires
(Notary Public)

ELECTRONIC BID BOND
Electronic bid bond is allowed (box must be checked by LA if electronic bid bond is allowed)
The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing
an electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and
the Principal and Surety are firmly bound unto the LA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint
venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each
contractor in the venture.)
Electronic Bid Bond ID Code

(Company/Bidder Name)

(Signature and Title)
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Date
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Affidavit of Availability

For the Letting of
Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued
unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.
1

2

3

4

Awards Pending

Contract Number
Contract With
Estimated Completion Date
Accumulated
Totals

Total Contract Price
Uncompleted Dollar Value if Firm is
the Prime Contractor
Uncompleted Dollar Value if Firm is
the Subcontractor

Total Value of All Work
Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, show NONE.

Accumulated
Totals

Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases & Surfaces
Highway, R.R. and Waterway Structures
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning & Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)
$ 0.00
Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code." Failure to comply will result in
non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.
Printed 4/19/2016
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.
1

2

3

4

Awards Pending

Subcontractor
Type of Work
Subcontract Price
Amount
Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount
Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount
Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount
Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount
Uncompleted
Total Uncompleted

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.
Subscribed and sworn to before me
this
day of

,

Type or Print Name
Officer or Director

Title

Signed
Notary Public

My commission expires
Company
(Notary Seal)
Address

Printed 4/19/2016
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TAX COMPLIANCE AFFIDAVIT
The undersigned, being the duly appointed official of ______________________ (Name of Company) (“Bidder”)
duly sworn and under oath hereby certifies that Bidder is not delinquent in payment of any taxes to the Illinois Department of
Revenue, and/or the Internal Revenue Service.
_______________________________
Signature
STATE OF ILLINOIS
COUNTY OF _______

)
)
)

SS.

I, the undersigned, a notary public in and for the State and County aforesaid, hereby certify that
_______________________ appeared before me this day in person and, being first duly sworn on oath, acknowledged that
he/she is authorized to act on behalf of _____________________ (Company), and that he/she executed the foregoing
certificate as his/her free act and deed and as the act and deed of _____________________ (Company).
Dated: ___________________, 2016
_______________________________
Notary

2016 Road Maintenance Program
Hanover Township Road District

Public

CERTIFICATION THAT BIDDER
IS NOT BARRED FROM PUBLIC CONTRACTING DUE TO
BID-RIGGING OR BID-ROTATING CONVICTIONS
The undersigned hereby certifies that ____________________________ (Name of Company) (“Bidder”) is not barred from
bidding on or entering into public contracts due to having been convicted of bid-rigging or bid-rotating under paragraphs
33E-3 or 33E-4 of the Illinois Criminal Code. The undersigned further certifies that no officers or employees of the Bidder’s
firm have been so convicted and that Bidder is not the successor company or a new company created by the officers or
owners of one so convicted. The undersigned certifies that any such conviction occurring after the date of this certification
will be reported to the Hanover Township Road District, immediately in writing, if it occurs during the bidding process or
otherwise prior to entering into the Contract therewith.
Dated: _____________________, 2016

_____________________________________
(Print Name of Bidder/Company)
_____________________________________
(Signature of Authorized Officer)
_____________________________________
(Printed Name of Signatory)
_____________________________________
(Title of Signatory)
STATE OF ILLINOIS
COUNTY OF _______

)
)
)

SS.

I, the undersigned, a notary public in and for the State and County aforesaid, hereby certify that
_______________________ appeared before me this day in person and, being first duly sworn on oath, acknowledged that
he/she is authorized to act on behalf of _____________________ (Company), and that he/she executed the foregoing
certificate as his/her free act and deed and as the act and deed of _____________________ (Company).
Dated: ___________________, 2016
_____________________________________
Notary Public

2016 Road Maintenance Program
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CERTIFICATION THAT BIDDER HAS ADOPTED
AND MAINTAINS A WRITTEN SEXUAL HARASSMENT POLICY
AND REGARDING SUBSTANCE ABUSE PREVENTION PROGRAM
The undersigned hereby certifies that _______________________________(Name of Company) (“Bidder”) has in full force
and effect a written sexual harassment policy in accordance with the Illinois Human Rights Act (775 ILCS 5/1-101 et seq.),
including at least the following:








a statement on the illegality of sexual harassment;
the definition of sexual harassment under Illinois law;
a description of sexual harassment, utilizing examples;
an internal complaint process, including penalties;
the legal recourse, investigative and complaint process available through the Illinois Department of Human
Rights (“Department”) and the Illinois Human Rights Commission (“Commission”);
directions on how to contact the Department and the Commission; and,
protection against retaliation as provided by Section 6-101 of the Act.

The undersigned further certifies that such policy shall remain in full force and effect throughout the term of the Contract.
The undersigned further certifies that it has or will have in place prior to commencement of the Project Work, a written
substance abuse prevention program which meets or exceeds the requirements set forth in the Substance Abuse
Prevention on Public Works Projects Acts (PA 95-0635) (the “Act”) to the extent required under said Act.
_____________________________________
(Print Name of Bidder/Company))
_____________________________________
(Signature of Authorized Officer)
_____________________________________
(Printed Name of Signatory)

STATE OF ILLINOIS
COUNTY OF _______

)
)
)

_____________________________________
(Title of Signatory)
SS.

I, the undersigned, a notary public in and for the State and County aforesaid, hereby certify that
_______________________ appeared before me this day in person and, being first duly sworn on oath, acknowledged that
he/she is authorized to act on behalf of ___________________ (Company), and that he/she executed the foregoing
certificate as his/her free act and deed and as the act and deed of _____________________ (Company).
Dated: ___________________, 2016
_____________________________________
Notary Public
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Hanover Township Road District
2016 Road Improvement Program

Description of Work
2016 Road Improvement Program
Hanover Township Road District
The following is a list of streets including limits, lengths, area and a brief description:
Street
Magnolia Lane
Magnolia Court

From/To
Route 59 – East to Dead End
Magnolia Lane – South to Dead End
Totals:

Length
550 FT
425 FT
975 FT

Area
1,350 SY
1,150 SY
2,500 SY

The above street segments will include full-depth reclamation, preparation of base, removal and disposal of unsuitable material, hot-mix
asphalt binder course, hot-mix asphalt surface course, driveway pavement removal and replacement, landscape and shoulder restoration
and other associated improvements.

Street
Berner Drive

From/To
Summit Street to Dale Drive
Totals:

Length
100 FT (0.019 miles)
100 FT (0.019 miles)

Area
N/A

The above street segments will include culvert removal and replacement, hot-mix asphalt pavement patching operations, landscape and
shoulder restoration and other associated improvements.
Pipe Culvert Removal and Replacement Location(s)
Location
12N201 Berner Drive

Existing
Material
CMP

Existing Diameter
(IN)
24

Existing Length
(FT)
40

Proposed
Material
PVC

Proposed
Diameter (IN)
24

Proposed Length
(FT)
40
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REPORT OF SUBSURFACE EXPLORATION SERVICES

Magnolia Lane and Magnolia Court
Elgin, Illinois

Prepared for
Gewalt Hamilton Associates, Inc.
Mr. Steven D. Berecz, P.E.

Prepared by
CGMT, Inc.

CGMT Project No. 16G0216

June 1, 2016

Construction & Geotechnical Material Testing, Inc.
60 Martin Lane, Elk Grove Village, Illinois 60007
♦ Telephone (630) 595-1111 ♦ Fax (630) 595-1110

60 Martin Lane, Elk Grove Village, Illinois 60007
Telephone (630) 595-1111 ♦ Fax (630) 595-1110

June 1, 2016
Project No. 16G0216
Gewalt Hamilton Associates, Inc.
Mr. Steven D. Berecz, P.E.
Senior Engineer
625 Forest Edge Drive
Vernon Hills, Illinois 60061
RE:

Report of Subsurface Exploration
Proposed Pavement Improvements
Magnolia Lane and Magnolia Court
Elgin, Illinois

Dear Mr. Berecz:
Construction & Geotechnical Material Testing, Inc. (CGMT) has completed the limited
subsurface exploration for the above mentioned project located in Elgin, Illinois.
The purpose of CGMT’s field investigation was to determine the pavement thickness along
with immediate underlying subbase conditions of the existing pavements at the subject
pavement locations in Elgin, Illinois. Locations of the drilling were located in accordance to
conversations and diagram by Gewalt Hamilton Associates and necessary offsets were made
to accommodate underground obstructions.
Drilling activities commenced on the week of May 20, 2016. CGMT mobilized a core team
to determine the requested subsurface conditions.
The report of the exploration including summaries of our findings follows this cover letter.
Please do not hesitate to contact our offices if you have any questions regarding this
exploration or any of the information provided in the report.
Respectfully,
CONSTRUCTION & GEOTECHNICAL MATERIAL TESTING, INC.

Pratik K. Patel, P.E.
Vice President
CC:

File/PK

Magnolia Pavement Improvements
CGMT Project: 16G0216
June 1, 2016

Pavement Investigation Report
I. SCOPE OF INVESTIGATION
This report presents the results of the subsurface exploration requested for the subject pavements in
Elgin, Illinois.
The purpose of the exploration was to secure and log existing pavement thicknesses and underlying
subbase conditions as encountered during the field investigation, and to present the data obtained.
Assessments of the existing storm water drainage system, engineering recommendations,
construction considerations and traffic studies to assess roadway condition and geometries were not
part of the CGMT scope of services.
II. FIELD EXPLORATION
Prior to mobilizing a drill team on site, CGMT performed a utility locate through JULIE, as required
by state law, to verify that no conflicts existed between the planned drilling locations and buried
utilities. Intrusive activities associated with the pavement exploration were initiated after the utility
locate had been completed by the participating utility companies.
A total of six cores, C-1 through C-6, were planned for this project. In general the drilling
performed extended to depths of approximately 1 to 1 ½ feet in the vicinity of the subject
pavements. These locations are depicted on the attached Boring Location Diagrams (Attachment A).
The drilling was performed using a diamond impregnated core barrel and hand auger sampling.
The drill crew maintained a field log of the soils encountered in the coring and boring operation.
After recovery, samples classified and recorded. Representative portions of soils samples were
obtained and were then sealed in jars and brought to our laboratory in Elk Grove Village, Illinois for
further visual examination and laboratory testing. After completion of the drilling operations, the
core holes were backfilled with auger cuttings and asphaltic patch.

Magnolia Pavement Improvements
CGMT Project: 16G0216
June 1, 2016

IV. GENERAL CONDITIONS
A. Report Preparation and Review
This report has been prepared in accordance with generally accepted geotechnical engineering
practices common to this geographic area. No other warranty, expressed or implied is intended.
The report has been prepared for the client for his stated purpose only, and the report may not
contain sufficient recommendations or information for other parties or uses.
In the event that any changes in the scope of the project, however slight, are planned, the
conclusions contained in this report shall not be considered valid unless the changes are reviewed,
and the conclusion of their report modified or reaffirmed in writing. In the event that conclusions
based upon the data of this report are made by others, such conclusions are not our responsibility
unless a review is made and a concurring opinion is submitted in writing.
B. Exploration Logs
Logs of the exploration were prepared in the field by a qualified driller foreman. These field logs
were used to develop the detail descriptions presented in the logs presented in Attachment B.
The change in pavement layers may be uneven. The logs describe the average thickness of at least
three measurements for each layer.
C. Pavement Variations
The findings and data presented in this report are based upon the data obtained at the identified test
locations. The pavement conditions in any pavement can vary widely, being dependent on the
quality of the original construction. The CGMT scope of work did not include the mapping of
pavement conditions over the project area. Information presented in this report may not reflect any
pavement variations which may exist away from or between the test locations.

ATTACHMENT A
Location Diagram

- Approximate Soil Boring Location

LEGEND

C-01

C-06

C-05

C-04

C-02

16G0216
Sheet Number
Fig. 1

Date
6/1/2016

Project Number
P. Patel

Project Manager

Elgin, Illinois

Soil Boring Location Diagram
Magnolia Lane & Magnolia Court

Not to Scale

C-03

ATTACHMENT B
Core Logs

CORE LOG
Core

C-1

C-2

C-3

C-4

C-5

C-6

Location

Magnolia Lane & Rte 59

Magnolia Court & Magnolia
Lane

699 Magnolia Lane

2207 Magnolia Lane

267 Magnolia Court

12N224 Magnolia Court

Total Depth
of
(inches)

18

14

12 1/2

13

12

13

Pavement
Components

Comments

1 3/8" Asphalt

Surface Coarse, Little voids, good bond

1 3/4" Asphalt

Binder Coarse, Trace voids

4 7/8" Basecourse

Apparent IDOT CA-06

Subgrade

Brown sand and gravel

1 3/4" Asphalt

Surface Coarse, Little voids, good bond

2 1/2" Asphalt

Binder Coarse, Trace voids

3 1/2" Basecourse

Asphalt Grindings

Subgrade

Brown sand and gravel

1 3/8" Asphalt

Surface Coarse, Little voids, good bond

2 3/8" Asphalt

Binder Coarse, Trace voids

5" Basecourse

Asphalt Grindings

Subgrade

Brown sand and gravel

1 1/4" Asphalt

Surface Coarse, Little voids, good bond

2" Asphalt

Binder Coarse, Trace voids, good bond

1" Asphalt

Leveling Binder Coarse, Fractured horizontally, good bond

3 1/4" Asphalt

Binder Coarse, Trace voids

Subgrade

Brown sand and gravel

1 1/2" Asphalt

Surface Coarse, Little voids, good bond

2" Asphalt

Binder Coarse, Trace voids

5" Basecourse

Asphalt Grindings

Subgrade

Brown sand and gravel

1 1/2" Asphalt

Surface Coarse, Little voids, good bond

3 1/4" Asphalt

Binder Coarse, Trace voids

Subgrade

Brown sand and gravel

CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS
Adopted April 1, 2016
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by
reference:
RECURRING SPECIAL PROVISIONS
CHECK SHEET #
1
Additional State Requirements for Federal-Aid Construction Contracts
2
Subletting of Contracts (Federal-Aid Contracts)
3
EEO
4
Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts
5
6
Asbestos Bearing Pad Removal
7
Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal
8
Temporary Stream Crossings and In-Stream Work Pads
9
Construction Layout Stakes Except for Bridges
10
Construction Layout Stakes
11
Use of Geotextile Fabric for Railroad Crossing
12
Subsealing of Concrete Pavements
13
Hot-Mix Asphalt Surface Correction
14
Pavement and Shoulder Resurfacing
15
Patching with Hot-Mix Asphalt Overlay Removal
16
Polymer Concrete
17
PVC Pipeliner
18
Bicycle Racks
19
Temporary Portable Bridge Traffic Signals
20
Work Zone Public Information Signs
21
Nighttime Inspection of Roadway Lighting
22
English Substitution of Metric Bolts
23
Calcium Chloride Accelerator for Portland Cement Concrete
24
Quality Control of Concrete Mixtures at the Plant
25
Quality Control/Quality Assurance of Concrete Mixtures
26
Digital Terrain Modeling for Earthwork Calculations
27
Pavement Marking Removal
28
Preventive Maintenance – Bituminous Surface Treatment
29
Preventive Maintenance – Cape Seal
30
Preventive Maintenance – Micro-Surfacing
31
Preventive Maintenance – Slurry Seal
32
Temporary Raised Pavement Markers
33
Restoring Bridge Approach Pavements Using High-Density Foam

PAGE NO.
1
4
5
15
20
26
27
28
29
32
35
37
41
43
44
45
47
48
50
52
53
54
55
56
64
80
82
83
89
104
115
125
126

CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS
Adopted April 1, 2016
The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this
contract and are included by reference:
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS
CHECK SHEET #
PAGE NO.
LRS 1
Reserved.......................................................................................................................................................... 130
LRS 2
Furnished Excavation ....................................................................................................................................... 131
LRS 3
Work Zone Traffic Control Surveillance ........................................................................................................... 132
LRS 4
Flaggers in Work Zones .................................................................................................................................. 133
LRS 5
Contract Claims ............................................................................................................................................... 134
LRS 6
Bidding Requirements and Conditions for Contract Proposals ....................................................................... 135
LRS 7
Bidding Requirements and Conditions for Material Proposals ........................................................................ 141
LRS 8
Reserved.......................................................................................................................................................... 147
LRS 9
Bituminous Surface Treatments ...................................................................................................................... 148
LRS 10
Reserved.......................................................................................................................................................... 149
LRS 11
Employment Practices ..................................................................................................................................... 150
LRS 12
Wages of Employees on Public Works ............................................................................................................ 152
LRS 13
Selection of Labor ............................................................................................................................................ 154
LRS 14
Paving Brick and Concrete Paver Pavements and Sidewalks ......................................................................... 155
LRS 15
Partial Payments .............................................................................................................................................. 158
LRS 16
Protests on Local Lettings ................................................................................................................................ 159
LRS 17
Substance Abuse Prevention Program ............................................................................................................ 160
LRS 18
Multigrade Cold Mix Asphalt ............................................................................................................................ 161

Special Provisions

The following Special Provisions supplement the “Standard Specifications for Road and Bridge Construction”, Adopted
April 1, 2016
, the latest edition of the “Manual on Uniform Traffic Control Devices for Streets
and Highways”, and the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included here in which apply to
and govern the construction of 2016 Road Maintenance Program
, and in case of conflict with any part, or
parts, of said Specifications, the said Special Provisions shall take precedence and shall govern.
Hanover Township Road District
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Hanover Township Road District
2016 Road Maintenance Program
Section #: N/A

General Conditions
1. Scope of Work
The provisions of Article 104.02 of the Standard Specifications are hereby amended as follows: “Hanover Township Road District
expressly reserves the right to remove from the project any roads or portions thereof included in the 2016 Road Maintenance
Program. Such reductions, if any, shall be made in writing by the District prior to execution of the Contract Documents. Any
reduction in the scope of work required by the District prior to the execution of the Contract Documents shall not result in an
adjustment to the contact or to the unit prices originally bid.
2. JULIE Notification
The Contractor is to call J.U.L.I.E. (1-800-892-0123 or 811), a minimum of forty-eight (48) hours in advance of work being done in the area.
The Contractor shall contact the owner of all utilities and obtain locations of all utilities within limits of the proposed construction
The Contractor will be required to cooperate with all utility companies and municipal agencies involved in connection with the removal,
temporary relocation, reconstruction or abandonment by these agencies of any and all services
No additional compensation will be allowed the Contractor for any expense incurred by complying with these requirements, or because of
delays, inconvenience or interruptions in his work resulting from the failure of the municipal agencies or utility company to remove,
relocate, reconstruct or abandon their services.
3. Prequalification of Bidders
Bidders shall be prequalified with the Illinois Department of Transportation in accordance with Article 102.01 of the Standard Specifications
and is required by all bidders.
4. Completion Date
The Contractor shall commence the work to be performed under this contract, 10 days following the execution of the contract. The work
shall be prosecuted in such a manner and with such a supply of materials, equipment and labor as considered necessary to ensure its
completion according to the time specified in the contract. The Contractor shall complete all work in the contract by October 28, 2016
including landscape restoration and punch list items, as defined in Article 108.04 of the Standard Specifications.
In case of failure to complete the work on time, the provisions of Article 108.09 of the Standard Specifications shall apply. Landscape
restoration planting times shall follow Article 250.07 of the Standard Specifications.
5. Contract Sequencing
The Contractor shall notify the Engineer at least 72 hours in advance of beginning work. Construction operations shall be conducted in a
manner such that streets will remain open to all traffic. At no time shall residents or business owners be kept out of their driveway over a
weekend or holiday as defined in article 107.09 of the Standard Specifications.
Work shall be scheduled so that it is continuous on the various roadways. The Contractor and approved Subcontractor(s) shall, at all times,
employ and provide sufficient labor, tools, equipment, and other incidental items for prosecuting the work to full completion in the manner
and time required by the contract. Furthermore, article 440.04 shall be revised to read as follows: ‘Milled or removed pavement shall be
resurfaced to Binder within seven (7) calendar days.’
6. Construction Work Periods
All work shall be confined to the period beginning at 7:00 AM and ending at 7:00 PM on weekdays. No work shall be done on Saturdays,
Sundays or legal holiday periods as defined in article 107.09 of the Standard Specifications, without the express permission of the District.
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7. Pre-Construction Meeting
Prior to commencing any construction operations, there shall be a pre-construction meeting. The Owner or Engineer will set the time and
date of the meeting after execution of the contract by both parties.
The following shall be submitted for review at the pre-construction meeting:
A Progress Schedule
The 24-hour emergency phone number, field phone number, pager number, and cellular phone number of the Contractor’s
superintendent.
The name and 24-hour emergency telephone number of the person in the direct employ of the Contractor who is responsible for
administrating the Traffic Control and Protection for the Contract
A list of subcontractors with contact names, addresses, and phone numbers. Also, include quantity and type of work to be
sublet.
A list of material suppliers with contacts and phone numbers.
A list of mix designs for concrete and bituminous items to be incorporated in the Contract.
8. Period of Establishment
Include the following in addition to SECTION 250 SEEDING:
The work for these items shall include all labor, materials, and equipment necessary to furnish and place pulverized topsoil, seed, fertilizer
nutrients and Mulch Method 3A. Work shall include preparing the existing ground surface, placing topsoil and fine grading the topsoil to
match existing grades in preparation for seed. The topsoil shall be feathered to match the existing terrain and adjacent curb or roadway.
This item is intended to blend any changes in pavement, curbs, shoulders and/or ditches to existing contours in accordance with Sections
211, 250, 251 and 252 of the Standard Specifications or as directed by the Engineer.
The Contractor shall insure that the proposed grass seed meets the requirements of the IDOT class of seed specified, and shall be
produced and tested in the current year, be of good quality, and free of weeds. Fertilizer shall be applied in accordance with Article 250.04
of the Standard Specifications.
The first watering shall begin within 24-hours of the placement of the mulch. The recommended rate of watering is 3 gallons per square
yard every other day until final acceptance by the Engineer, however it is the sole responsibility of the Contractor to make necessary
adjustments as to not under or over water.
Areas seeded must undergo a 30-day period of establishment beginning on the last day that seed is sowed. During this period, the
Contractor shall be responsible for, at no additional cost to the District, watering, removing weeds and maintaining the seeded areas and
repairing any damage to the seeded areas due to but not limited to, errant vehicles, severe weather or all other causes. At the end of the
period of establishment, the pay quantity for seeded areas, which results in weeds, bare areas, or are otherwise unacceptable, shall be
deducted from the Contract quantities. However, the reduction in quantity of the contract pay item does not relieve the Contractor from
their obligation to make repairs as determined necessary by the Engineer. Should the seed not germinate because of prevailing cool
weather, the period of establishment may be adjusted as determined by the Engineer.
Planting times shall be April 1 to June 15 and August 1 to November 1.
The Contractor shall provide the Engineer with proper documentation on the landscaping materials supplied to the project such as topsoil
source, topsoil certification, fertilizer bags, seed tags, and seed bags.
9. Protection of Mailboxes
The Contractor shall take all necessary precautions when working near mailboxes within or adjacent to the project limits. If at the
Contractors discretion, a mailbox will interfere with construction operations, a temporary mailbox shall be located per the United States
Postal Service requirements and the permanent mailbox reinstalled following said operation. At no time shall a resident be without a
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mailbox for greater than 24 hours or not receive mail due to a mailbox being removed, replaced or damaged. The Contractor shall replace,
at no additional cost to the Owner, any mailbox or post which has been damaged by the Contractor’s operations due to neglect,
misconduct or poor workmanship. The cost of all materials required and all labor necessary to comply with the above Provisions will not be
paid for separately, but shall be considered as included in the unit bid prices of the contract, and no additional compensation will be
allowed
10. Dust Control
The Contractor shall be required to control dust resulting from construction operations throughout the duration of the project. Dust shall be
controlled by the uniform application of sprinkled water from a water truck or otherwise. Individual fire hydrant use shall not be permitted to
control dust at specific locations. The Contractor shall provide dust control operations on a daily basis or as required by the Engineer.
At the discretion of the Engineer, a street sweeper shall be utilized to clean pavement within or adjacent to the project limits.
No additional compensation shall be approved to control dust as specified herein.
11. Traffic Control and Protection
Traffic control shall be in accordance with the applicable sections of the Standard Specifications for Road and Bridge Construction, the
applicable guidelines contained in the Illinois Manual on Uniform Traffic Control Devices for Streets and Highways, these special
provisions, and any special details and Highway Standards herein and in the plans, if applicable, and the Standard Specifications for
Traffic Control Items. Special attention is called to the following sections of the Standard Specifications, the Highway Standards, and the
special provisions relating to traffic control:
Delays to the Contractor caused by complying with these requirements will be considered included in the cost of the contract, and no
additional compensation will be allowed.
Standards
701001, 701011, 701301, 701311, and 701901
Details
TC-10 Traffic Control and Protection for Side Roads, Intersections and Driveways
BD-32 Butt Joint and HMA Taper Details
Special Provisions
Maintenance of Roadways
Traffic Control Plan
12. Maintenance of Roadways
Effective: September 30, 1985
Revised: November 1, 1996
Beginning on the date that the Contractor begins work on this project, he shall assume responsibility for normal maintenance of all existing
roadways within the limits of the improvement. This normal maintenance shall include all repair work deemed necessary by the Engineer,
but shall not include snow removal operations. Traffic control and protection for maintenance of roadways will be provided by the
Contractor as required by the Engineer.
If items of work have not been provided for in the contract, or otherwise specified for payment, such items, including the accompanying
traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.
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Special Provisions
1. Driveway Pavement Removal
This item shall include all labor, material and equipment necessary to remove existing driveway pavement as marked by the Engineer in
accordance with Section 440 of the Standard Specifications.
Driveway material type may include aggregate of various gradation, portland cement contract and hot-mix asphalt pavements. The
contractor shall form a perpendicular straight joint by full depth machine sawing at the end of the portion to be removed to prevent surface
spalling. These areas must be marked and measured for payment by the Engineer prior to removal. The Contractor at his/her expense
shall repair any driveway pavement damaged by the Contractor during the driveway pavement removal operations. At the sole discretion of
the Engineer, if the existing elevations allow, the existing hot-mix asphalt driveway may only require a butt-joint at the limits.
Supplemental aggregate required for grade adjustment for depths greater than three inches may be added in lieu of hot-mix asphalt and
shall be considered included in the cost of this pay item.
For portland cement concrete driveway pavement, the limits shall be to the first perpendicular joint.
This work will be measured in place and paid for at the contract unit price per square yard for DRIVEWAY PAVEMENT REMOVAL, which
shall include all labor, equipment, and materials required to complete the work as specified herein.
2. Aggregate Wedge Shoulder
This item shall include all labor, material and equipment necessary to furnish, place, shape and compact an aggregate wedge shoulder as
marked by the Engineer in accordance with Section 481 of the Standard Specifications.
The material used for this item shall be exclusively IDOT certified recycled asphalt pavement (RAP) in accordance with Section 1031 of the
Standard Specifications.
This work will be measured in place and paid for at the contract unit price per ton for AGGREGATE WEDGE SHOUDER, TYPE B, which
shall include all labor, equipment, and materials required to complete the work as specified herein.
3. Pipe Culverts
This item shall include all labor, material and equipment necessary to furnish and install pipe culverts at locations shown on the plans or as
marked by the Engineer in accordance with Section 542 of the Standard Specifications.
The material used for this item shall be exclusively Polyvinyl Chloride Pipe (PVC) in accordance with Article 1040.03 of the Standard
Specifications. This item shall also include all granular aggregate bedding material and trench backfill to grade.
This work will be measured in place and paid for at the contract unit price per foot for PIPE CULVERTS, CLASS C, TYPE 1, of the
diameter specified, which shall include all labor, equipment, and materials required to complete the work as specified herein.
4. Full-Depth Reclamation
This item shall include all labor, material and equipment necessary to pulverize and mix the existing hot-mix asphalt pavement, various
bituminous asphalt layers and the aggregate material to a specified depth and gradation by a self-propelled reclaimer. The pulverized
material shall be used as the aggregate subgrade for proposed hot-mix asphalt binder and surface courses, and will be shaped by a motor
grader to the grades, slopes and widths as shown on the approved plan and at the direction of the Engineer.
All equipment shall be according to Section 1101 of the Standard Specifications.
The self-propelled reclaimer shall be capable of fully pulverizing and mixing the existing pavement to the width and depth as shown on the
approved plans. The self-propelled reclaimer shall be capable of reclaiming up to 10-inches (254 mm) deep in a single pass. Equipment
such as road planers or cold milling machines designed to mill or shred the existing bituminous concrete, rather than crush or fracture it,
shall not be allowed.
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Subgrade preparation equipment shall be the requirements Article 301.02, Article 311.03, Article 351.03 and Article 358.03 of the Standard
Specifications.
The final pulverized material shall be compacted to not less than 95% of the standard laboratory density. The pulverizing shall continue
until the material passes meets the gradation of CA-6, or to the satisfaction of the Engineer. The Engineer shall be the sole judge as to
when the pulverization process is complete.
No compensation will be made for pulverization or respective restoration or grading outside the project limits, in the opinion of the
Engineer.
The Contractor shall take care to protect all existing and proposed drainage and/or utility structures within the limits of pulverization. The
Contractor shall remove the existing frames and lids and install a temporary steel plate at the proposed subgrade elevation for all existing
structures in the pulverized limits prior to commencement of the pulverization.
This work shall consist of pulverizing and mixing the existing hot-mix asphalt pavement, various bituminous asphalt layers and the
aggregate material to a specified depth by the self-propelled reclaimer and/or shaped by the motor grader to the grades, slopes and widths
as shown on the approved plan. The pulverized and shaped material shall be compacted immediately following the self-propelled reclaimer
to support equipment and/or traffic. All pulverized surfaces must be drivable by the end of each day, to the satisfaction of the engineer. The
mixture shall be of the specified gradation, and shall include re-spreading, re-shaping and re-compaction of the mixture to the grades,
slopes and widths as shown on the approved plan and to the specified density.
Subgrade soils shall not be mixed with the pulverized bituminous materials and/or aggregate base. At the Engineer’s discretion, the
Contractor shall periodically remove the pulverized material to the subgrade and demonstrate that the pulverized material has not been
contaminated.
The breakdown roller shall be 500 FT (150 m) or less behind all self-propelled reclaimer units. The recycled material shall be compacted
by the padfoot roller or the pneumatic-tired roller, applying high amplitude and low frequency. No significant wheel impressions shall be left
on the surface.
After completion of breakdown rolling, the motor grader shall be used to cut the pulverized material no deeper than necessary to remove
breakdown roller marks from the initial compaction and to achieve desired cross slope.
The bladed pulverized material shall be compacted by the intermediate and final rollers. The number of passes and order of rollers may be
altered, if necessary, by the Engineer to meet compaction requirements. In an effort to minimize roller marks, finish rolling shall not be
done in vibratory mode. Water may be lightly sprayed by a water truck to aid in improving final density and appearance.
After the pavement section is pulverized, rolled and shaped, the prepared pulverized material shall be proof rolled with a fully-loaded sixwheel dump truck; witnessed by the Engineer. If permanent deformation does not occur, moving traffic may be allowed on the pulverized
aggregate subbase. If permanent deformation greater than ¼” (6 mm) is observed then moving traffic shall be kept off the subbase until
the material has been repaired or is firm enough to support the traffic with minimal deflection.
At the completion of each working day, the pulverized material shall be graded to the Engineer’s satisfaction to provide transitions between
the pulverized material and the adjoining existing pavement to facilitate the maintenance of traffic through the work area.
This work shall be measured in place and paid for at the contract unit price per square yard for FULL-DEPTH RECLAMATION, 10.0”,
which shall include all labor, equipment, and materials required to complete the work as specified herein.
5. Aggregate Shoulders
This item shall include all labor, material and equipment necessary to furnish, place, shape and compact an aggregate shoulder as marked
by the Engineer in accordance with Section 481 of the Standard Specifications.
The material used for this item shall be considered a specialty aggregate material. Aggregate material shall be similar and closely match
the existing color, type and gradation of the existing surface. The materials of the furnished aggregate shall be approved by the Engineer
prior to ordering and placement.
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This work will be measured in place and paid for at the contract unit price per square yard for AGGREGATE SHOUDERS (SPECIAL),
which shall include all labor, equipment, and materials required to complete the work as specified herein.
6. Traffic Control and Protection
This item shall include all labor, material and equipment necessary to provide proper traffic control and protection operations in accordance
with Section 701 of the Standard Specifications and as described herein.
All applicable details and general conditions shall be included in the cost of this item.
This work will be measured in place and paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND PROTECTION
(SPECIAL), which shall include all labor, equipment, and materials required to complete the work as specified herein.
7. Brick Driveway Removal and Replacement
This item shall include all labor, material and equipment necessary to remove, store, and reinstall brick paver driveways as marked by the
Engineer as specified herein.
All references to brick pavers in the plans or the following special provision shall be interpreted to mean all specialty materials, including,
but not limited to, brick pavers, raised aggregate, slate, flagstone, and all non-portland cement or bituminous sidewalks or driveways.
The cost to dispose of existing damaged/missing bricks or purchase and install replacement bricks shall be included in this pay item. No
additional compensation will be provided for replacement bricks. The brick pavers that are reusable shall be carefully removed and stored
to prevent loss or damage. Any bricks, which are lost or damaged during construction, shall be replaced in kind by the Contractor at his
own expense.
The Contractor may salvage the existing brick edging. If the existing brick edging is damaged, in the opinion of the Engineer, the
Contractor shall furnish and install new edging of sufficient size to prevent the brick pavers from ‘rolling’ or losing their bond. The brick
edging will not be paid for separately but shall be included in the cost of this pay item. The Contractor shall provide the appropriate material
to level the area prior to replacement the any brick pavers. Additional aggregate required for grade adjustments shall be mechanically
compacted and is included in this item.
The Contractor shall furnish and apply mason and/or polymeric sand, whichever is applicable to match existing materials, after paver
blocks have been set to grade. After a sufficient amount of sand has been applied to the brick paver surface, the area shall be
mechanically tamped to ensure a tight bond. The application of sand may need to be repeated until the desired results are achieved to the
satisfaction of the Engineer. The Contractor shall ensure that positive drainage is achieved prior applying sand and mechanically tamping
the brick paver surface.
This work will be measured in place and paid for at the contract unit price per square feet for BRICK DRIVEWAY REMOVAL AND
REPLACEMENT, which shall include all labor, equipment, and materials required to complete the work as specified herein.
8. Hot-Mix Asphalt Driveway Pavement
This item shall include all labor, material and equipment necessary to furnish and install stabilized driveway pavement in accordance with
the applicable portions of Sections 355 and 406 of the Standard Specifications and the details shown in the plans. All references to
Bituminous Concrete in said Specifications shall be interpreted to mean Hot-Mix Asphalt.
The stabilized driveway pavement, of the specified thickness, shall be Hot-Mix Asphalt, Mix “D”, N50, meeting the requirements in Section
406 of the Standard Specifications. Excavation required for the removal of the existing driveway and to obtain proper sub-grade elevation
shall be paid for under a separate item.
This work will be measured in place and paid for at the contract unit price per square yard for HOT-MIX ASPHALT DRIVEWAY
PAVEMENT, of the depth specified, which shall include all labor, equipment, and materials required to complete the work as specified
herein.
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9. Portland Cement Driveway Pavement
This item shall include all labor, material and equipment necessary to complete the installation of exposed aggregate concrete driveway
pavement, to the depth specified, where marked by the Engineer and in accordance with Section 423 of the Standard Specifications and
the details shown in the plans.
The new concrete driveway shall be poured within 24 hours following removal operations. Exposed aggregate material shall be similar and
closely match the existing color, type and gradation of the existing surface. The materials of the aggregate are shall be approved by the
Engineer prior to ordering and placement.
Materials for portland cement concrete shall be in accordance with Section 1020 of the Standard Specifications.
This work will be measured in place and paid for at the contract unit price per square yard for PORTLAND CEMENT CONCRETE
DRIVEWAY PAVEMENT, of the depth specified (SPECIALTY), which shall include all labor, equipment, and materials required to
complete the work as specified herein.
10. Storm Sewer – 8” PVC
This item shall include all labor, material and equipment necessary to complete the installation of an 8” diameter PVC SDR 26 storm
sewer, to the depth specified, where marked by the Engineer and in accordance with the Standard Specifications and the sketch included
in the contract documents.
The storm sewer shall be extended from the recent project constructed with an approximate end point of the storm sewer in a grassed area
at the southeast corner of Magnolia Lane and Magnolia Court. The existing storm sewer is estimated to be 12” or 14” in diameter and
about 3’ to 4’ deep to the invert. It is anticipated that the new 8” storm sewer will be buried in the 2.5’ to 4’ depth to invert, depending on the
actual elevation of the existing storm sewer and ground elevations. The contractor shall expose the existing 12”-14” storm sewer at least
two days prior to the installation of the new storm sewer, so that the Engineer can provide elevations for the rims and inverts for the new
system. Other than the street crossings, the new storm sewer shall be installed in the ditch line and can be backfilled with existing
materials, except for stone bedding and stone to 6” above the top of pipe.
This work will be measured in place and paid for at the contract unit price per lineal foot for STORM SEWER – 8” PVC, of the depth
specified, which shall include all labor, equipment, and materials required to complete the work as specified herein.
11. Pipe Culverts, Class C, Type 1, 24”
This item shall include all labor, material and equipment necessary to complete the installation of 24” diameter culvert, to the depth
specified, where marked by the Engineer and in accordance with the Standard Specifications.
Work includes maintenance of traffic, barricades, flaggers, etc. to construct the culvert. The roadway shall be open to traffic with one-lane
open during construction. Work includes installation of a flared end section on both sides. Trench backfill is included in this pay item.
Work includes pavement removal for the trench, along with a full depth sawcut on both sides. Pavement restoration is included in this item
and consists of 3” of HMA N50 Binder Course and 2” HMA N50 Surface Course. Cold mix shall be installed as needed during construction.
This work will be measured in place and paid for at the contract unit price per lineal foot for PIPE CULVERTS, CLASS C, TYPE 1, 24”
(SPECIAL), which shall include all labor, equipment, and materials required to complete the work as specified herein.
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IDOT District One - Special Provisions
1. Aggregate Subgrade Improvement (D-1)
Effective: February 22, 2012
Revised: April 1, 2016
Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT
303.01

Description. This work shall consist of constructing an aggregate subgrade improvement.

303.02

Materials. Materials shall be according to the following.

Item
Article/Section
(a) Coarse Aggregate ................................................................................................................................................. 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3) ........................................................................................... 1031
Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically blended with aggregate gradation CS 01
but shall not exceed 40 percent by weight of the total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm)
and well graded.
Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well graded, may be used as capping
aggregate in the top 3 in. (75 mm) when aggregate gradation CS 01 is used in lower lifts. When RAP is blended with any of the
coarse aggregates, the blending shall be done with mechanically calibrated feeders. The final product shall not contain more
than 40 percent by weight of RAP.
Note 3. The RAP used for aggregate subgrade improvement shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.
303.03
Equipment. The vibratory machine shall be according to Article 1101.01, or as approved by the Engineer. The calibration
for the mechanical feeders shall have an accuracy of ± 2.0 percent of the actual quantity of material delivered.
303.04
Soil Preparation. The stability of the soil shall be according to the Department’s Subgrade Stability Manual for the
aggregate thickness specified.
303.05

Placing Aggregate. The maximum nominal lift thickness of aggregate gradation CS 01 shall be 24 in. (600 mm).

303.06
Capping Aggregate. The top surface of the aggregate subgrade shall consist of a minimum 3 in. (75 mm) of aggregate
gradations CA 06 or CA 10. When Reclaimed Asphalt Pavement (RAP) is used, it shall be crushed and screened where 100 percent is
passing the 1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not be permitted for use in
capping. Capping aggregate will not be required when the aggregate subgrade improvement is used as a cubic yard pay item for undercut
applications. When RAP is blended with any of the coarse aggregates, the blending shall be done with mechanically calibrated feeders.
303.07
Compaction. All aggregate lifts shall be compacted to the satisfaction of the Engineer. If the moisture content of the
material is such that compaction cannot be obtained, sufficient water shall be added so that satisfactory compaction can be obtained.
303.08
Finishing and Maintenance of Aggregate Subgrade Improvement. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the Engineer. The aggregate subgrade
improvement shall be maintained in a smooth and compacted condition.
303.09

Method of Measurement. This work will be measured for payment according to Article 311.08.
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303.10
Basis of Payment. This work will be paid for at the contract unit price per cubic yard (cubic meter) for AGGREGATE
SUBGRADE IMPROVEMENT or at the contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.
Add the following to Section 1004 of the Standard Specifications:
“ 1004.07
the following.

Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall be according to Article 1004.01 and

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed concrete. The top 12 inches of the
aggregate subgrade improvement shall be 3 inches of capping material and 9 inches of crushed gravel, crushed stone or
crushed concrete. In applications where greater than 36 inches of subgrade material is required, rounded gravel, meeting the
CS01 gradation, may be used beginning at a depth of 12 inches below the bottom of pavement.
(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of deleterious materials. Nonmechanically blended RAP may be allowed up to a maximum of 5.0 percent.
(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or greater shall be CS 01.

Grad No.
CS 01

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
8”
100

6”
97 ± 3

4”
90 ± 10

2”
45 ± 25

#4
20 ± 20

COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Grad No.
CS 01

200 mm
100

150 mm
97 ± 3

Sieve Size and Percent Passing
100 mm
50 mm
90 ± 10
45 ± 25

The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.
2. HMA Mixture Design Requirements (D-1)
Effective: January 1, 2013
Revised: April 1, 2016
1) Design Composition and Volumetric Requirements
Revise the table in Article 406.06(d) of the Standard Specifications to read:
“MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition

Thickness, in. (mm)

IL-4.75
SMA-9.5, IL-9.5, IL-9.5L
SMA-12.5
IL-19.0, IL-19.0L

3/4 (19)
1 1/2 (38)
2 (50)
2 1/4 (57)”

4.75 mm
20 ± 20
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Revise the table in Article 1004.03(c) of the Standard Specifications to read:
“Use
Class A-1, 2, & 3
Class A-1
Class A-2 & 3
HMA High ESAL
HMA Low ESAL

SMA2/

Size/Application
3/8 in. (10 mm) Seal
1/2 in. (13 mm) Seal
Cover
IL-19.0
IL-9.5
IL-19.0L
IL-9.5L
Stabilized Subbase
or Shoulders
1/2 in. (12.5mm)
Binder & Surface
IL 9.5
Surface

Gradation No.
CA 16
CA 15
CA 14
CA 11 1/
CA 16, CA 133/
CA 11 1/
CA 16
CA133/, CA14 or CA16
CA16, CA 133/

1/ CA 16 or CA 13 may be blended with the gradations listed.
2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein.
3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.
Revise Article 1004.03(e) of the Supplemental Specifications to read:
“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
≤ 2.0 percent.”
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions greater than or equal to 2.0
percent, or which contain steal slag sand, shall have minimum surge bin storage plus haul time of 1.5 hours.”
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:
“High ESAL
Low ESAL

IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5, SMA-9.5
IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)1/;
HMA Shoulders2/

1/

Uses 19.0L binder mix.

2/

Uses 19.0L for lower lifts and 9.5L for surface lift.”

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:
“1030.02 Materials. Materials shall be according to the following.
(a)
(b)
(c)
(d)
(e)

Item .............................................................................................................................................. Article/Section
Coarse Aggregate ................................................................................................................................................. 1004.03
Fine Aggregate ..................................................................................................................................................... 1003.03
RAP Material .............................................................................................................................................................. 1031
Mineral Filler .............................................................................................................................................................. 1011
Hydrated Lime ....................................................................................................................................................... 1012.01
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(f)
(g)
(h)
(i)

Slaked Quicklime (Note 1)
Performance Graded Asphalt Binder (Note 2) ........................................................................................................... 1032
Fibers (Note 3)
Warm Mix Asphalt (WMA) Technologies (Note 4)
Note 1. Slaked quicklime shall be according to ASTM C 5.
Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth asphalt pavement and SBS PG 7622 when used as an overlay, except where modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.
Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA mixture according to Illinois Modified
AASHTO M 325. The stabilizing additive shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification by the producer of these materials stating
they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures
designed with an SBA polymer modifier as a fiber additive if the mix design with RAS included meets AASHTO T305
requirements. The RAS shall be from a certified source that produces either Type I or Type 2. Material shall meet requirements
noted herein and the actual dosage rate will be determined by the Engineer.
Note 4. Warm mix additives or foaming processes shall be selected from the current Bureau of Materials and Physical Research
Approved List, “Warm Mix Asphalt Technologies”.”

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications to read:
“(1)

High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0 percent and for IL-4.75 it shall be 3.5
percent at the design number of gyrations. The VMA and VFA of the HMA design shall be based on the nominal
maximum size of the aggregate in the mix, and shall conform to the following requirements.

Ndesign

IL-19.0

50
70
90

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate
(VMA),
% minimum
IL-4.751/
IL-9.5
18.5

13.5

15.0

1/

Maximum Draindown for IL-4.75 shall be 0.3 percent

2/

VFA for IL-4.75 shall be 72-85 percent”

Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

Voids Filled with
Asphalt Binder
(VFA),
%
65 – 78 2/
65 - 75
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“(3) SMA Mixtures.

Ndesign

Volumetric Requirements
SMA 1/
Design Air Voids Target
Voids in the Mineral
%
Aggregate
(VMA), % min.

80 4/

3.5

17.0 2/
16.0 3/

Voids Filled
with Asphalt
(VFA), %
75 - 83

1/

Maximum draindown shall be 0.3 percent. The draindown shall be determined at the JMF asphalt binder
content at the mixing temperature plus 30 °F.

2/

Applies when specific gravity of coarse aggregate is ≥ 2.760.

3/

Applies when specific gravity of coarse aggregate is < 2.760.

4/

Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag, crystalline crushed stone or crushed
sandstone. For binder course, coarse aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:
“During production, the Contractor shall test SMA mixtures for draindown according to AASHTO T305 at a frequency of 1 per day
of production.”
Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.:
“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral filler according to the following:
(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix for the entire project.
(b.) A mix design was prepared based on collected dust (baghouse).
2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:
“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification will be tested to ensure that the
resulting mix designs will pass the required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile
Strength Test (IL mod AASHTO T-283). The Department will perform a verification test on gyratory specimens compacted
by the Contractor. If the mix fails the Department’s verification test, the Contractor shall make the necessary changes to
the mix and resubmit compacted specimens to the Department for verification. If the mix fails again, the mix design will be
rejected.
All new and renewal mix designs will be required to be tested, prior to submittal for Department verification and shall meet
the following requirements:
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. (12.5 mm). The minimum number of
wheel passes at the 0.5 in. (12.5 mm) rut depth criteria shall be based on the high temperature binder grade of the mix
as specified in the mix requirements table of the plans.
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Illinois Modified AASHTO T 324 Requirements 1/
Asphalt Binder Grade

# Repetitions

Max Rut Depth (mm)

PG 70 -XX (or higher)

20,000

12.5

PG 64 -XX (or lower)

10,000

12.5

1/

When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose Warm Mix Asphalt shall be oven
aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 repetitions.
(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall be 60 psi (415 kPa) for nonpolymer modified performance graded (PG) asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt
binder. The maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”
Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications to read:
“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric tons) test strip, except for SMA mixtures
it will be 400 ton (363 metric ton), will be required at the beginning of HMA production for each mixture with a quantity of 3000
tons (2750 metric tons) or more according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip
Procedures”.
Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:
“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken within the first 500 tons (450 metric tons)
on the first day of production or during start up with a split reserved for the Department. The mix sample shall be tested according to
the Illinois Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production shall not exceed 1500 tons
(1350 metric tons) or one day’s production, whichever comes first, until the testing is completed and the mixture is found to be in
conformance. The requirement to cease mix production may be waived if the plant produced mixture demonstrates conformance
prior to start of mix production for a contract.
If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted until the Contractor takes such action as is
necessary to furnish a mixture meeting the criteria”
Method of Measurement:
Add the following after the fourth paragraph of Article 406.13 (b):
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface Mix Design’s Gmb.”
Basis of Payment.
Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:
“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for POLYMERIZED HOT-MIX ASPHALT
SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX
ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified.”
3. Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles (D-1)
Effective: November 1, 2012
Revise: April 2, 2016
Revise Section 1031 of the Standard Specifications to read:
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“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES
1031.01

Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or crushing an existing hot-mix asphalt
(HMA) pavement. RAP will be considered processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction.
(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the processing and grinding of
preconsumer or post-consumer shingles. RAS shall be a clean and uniform material with a maximum of 0.5 percent
unacceptable material, as defined in Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt
Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a Bureau of Materials and Physical Research
approved processing facility where it shall be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve. RAS shall meet the testing requirements specified herein. In addition, RAS shall
meet the following Type 1 or Type 2 requirements.
(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from the manufacture of residential
asphalt roofing shingles.
(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from residential, or four unit or less
dwellings not subject to the National Emission Standards for Hazardous Air Pollutants (NESHAP).
1031.02

Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting one of the following definitions.
Additional processed RAP (FRAP) shall be stockpiled in a separate working pile, as designated in the QC Plan, and only added
to the sealed stockpile when test results for the working pile are complete and are found to meet tolerances specified herein for
the original sealed FRAP stockpile. Stockpiles shall be sufficiently separated to prevent intermingling at the base. All stockpiles
(including unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed below (i.e. “Non- Quality, FRAP #4 or Type 2 RAS”, etc…).
(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, Superpave HMA (High and Low ESAL) or equivalent
mixtures. The coarse aggregate in FRAP shall be crushed aggregate and may represent more than one aggregate type
and/or quality, but shall be at least C quality. All FRAP shall be processed prior to testing and sized into fractions with the
separation occurring on or between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized
such that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size specified for the mix the FRAP
will be used in.
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave (High ESAL), or HMA (High ESAL). If
approved by the Engineer, the aggregate from a maximum 3.0 in. (75 mm) single combined pass of surface/binder milling
will be classified as B quality. All millings from this application will be processed into FRAP as described previously.
(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I, Superpave HMA (High and Low ESAL) or
equivalent mixtures. The coarse aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality, but shall be at least C quality. This RAP may have an inconsistent gradation and/or asphalt
binder content prior to processing. All conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by the Department.
(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP from HMA shoulders, bituminous
stabilized subbases or Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this
RAP may be crushed or round but shall be at least D quality. This RAP may have an inconsistent gradation and/or asphalt
binder content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive material as determined by
the Department.
(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile categories listed above shall be classified
as “Non-Quality”.
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RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, bituminous surface treatment (i.e.
chip seal), pavement fabric, joint sealants, plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.
(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be sufficiently separated to prevent
intermingling at the base. Each stockpile shall be signed indicating what type of RAS is present.
However, a RAS source may submit a written request to the Department for approval to blend mechanically a specified ratio of
Type 1 RAS with Type 2 RAS. The source will not be permitted to change the ratio of the blend without the Department prior
written approval. The Engineer’s written approval will be required, to mechanically blend RAS with any fine aggregate produced
under the AGCS, up to an equal weight of RAS, to improve workability. The fine aggregate shall be “B Quality” or better from an
approved Aggregate Gradation Control System source. The fine aggregate shall be one that is approved for use in the HMA
mixture and accounted for in the mix design and during HMA production.
Records identifying the shingle processing facility supplying the RAS, RAS type, and lot number shall be maintained by project
contract number and kept for a minimum of three years.
1031.03

Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during processing or after stockpiling. It shall
also be sampled during HMA production.
(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be run at the minimum frequency of one
sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).
(2) Incoming Material. For testing as incoming material, washed extraction samples shall be run at a minimum frequency of one
sample per 2000 tons (1800 metric tons) or once per week, whichever comes first.
(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for approval to the District proposing a
satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall
meet the minimum frequency required above and detail the procedure used to obtain representative samples throughout the
pile for testing.
Before extraction, each field sample of FRAP, shall be split to obtain two samples of test sample size. One of the two test
samples from the final split shall be labeled and stored for Department use. The Contractor shall extract the other test sample
according to Department procedure. The Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.
(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau of Materials and Physical Research
Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”. The Contractor shall also sample as incoming material at the
HMA plant.
(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall be run at the minimum frequency of one
sample per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample per 1000 tons
(900 metric tons) thereafter. A minimum of five samples are required for stockpiles less than 1000 tons (900 metric tons).
Once a ≤ 1000 ton (900 metric ton), five-sample/test stockpile has been established it shall be sealed. Additional incoming
RAS shall be in a separate working pile as designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the tolerances specified herein for the original
sealed RAS stockpile.
(2) Incoming Material. For testing as incoming material at the HMA plant, washed extraction shall be run at the minimum
frequency of one sample per 250 tons (227 metric tons). A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the tolerances specified herein.
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The Contractor shall obtain and make available all test results from start of the initial stockpile sampled and tested at the shingle
processing facility in accordance with the facility’s QC Plan.
Before extraction, each field sample shall be split to obtain two samples of test sample size. One of the two test samples from
the final split shall be labeled and stored for Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor test
results.
1031.04

Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt binder content, gradation and, when
applicable (for slag), Gmm. A five test average of results from the original pile will be used in the mix designs. Individual
extraction test results run thereafter, shall be compared to the average used for the mix design, and will be accepted if within the
tolerances listed below.
Parameter
No. 4 (4.75 mm)
No. 8 (2.36 mm)

1/

FRAP

No. 30 (600 m)
No. 200 (75 m)

6%
5%
5%
 2.0 %

Asphalt Binder
Gmm

 0.3 %
 0.03 1/

For stockpile with slag or steel slag present as determined in the current Manual of Test Procedures Appendix
B 21, “Determination of Reclaimed Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when compared to the average used
for the mix design, the FRAP stockpile shall not be used in Hot-Mix Asphalt unless the FRAP representing those tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.
The Contractor shall maintain a representative moving average of five tests to be used for Hot-Mix Asphalt production.
With the approval of the Engineer, the ignition oven may be substituted for extractions according to the ITP, “Calibration of the
Ignition Oven for the Purpose of Characterizing Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-164-11,
Test Method A.
(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent unacceptable materials, shall be compiled
and averaged for asphalt binder content and gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for the mix design, will be accepted if within
the tolerances listed below.
Parameter
No. 8 (2.36 mm)
No. 16 (1.18 mm)
No. 30 (600 µm)
No. 200 (75 µm)
Asphalt Binder Content

RAS
±5%
±5%
±4%
± 2.5 %
± 2.0 %

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when compared to the average used
for the mix design, the RAS shall not be used in Hot-Mix Asphalt unless the RAS representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.
(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting conduct assurance tests on split
samples taken by the Contractor for quality control testing a minimum of once a month.
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The overall testing frequency will be performed over the entire range of Contractor samples for asphalt binder content and
gradation. The Engineer may select any or all split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.
The Engineer will notify the Contractor of observed deficiencies.
Differences between the Contractor’s and the Engineer’s split sample test results will be considered acceptable if within the
following limits.
Test Parameter
% Passing:1/
1/2 in.
No. 4
No. 8
No. 30
No. 200
Asphalt Binder Content
Gmm
1/

Acceptable Limits of Precision
FRAP
5.0%
5.0%
3.0%
2.0%
2.2%
0.3%
0.030

RAS

4.0%
3.0%
2.5%
1.0%

Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the Engineer will immediately investigate.
(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation of the Contractor’s quality control by the
assurance process.
1031.05

Quality Designation of Aggregate in RAP and FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and conglomerate “D” quality stockpiles shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are designated as containing
Class B quality coarse aggregate.
(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality coarse aggregate.
(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base course mixtures, and bituminous base
course widening mixtures are designated as containing Class C quality coarse aggregate.
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as containing Class D quality coarse
aggregate.
(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the Contractor shall use the assigned quality
provided by the Engineer.
If the quality is not known, the quality shall be determined as follows. Fractionated RAP stockpiles containing plus #4 (4.75 mm)
sieve coarse aggregate shall have a maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of 50 lb (25 kg). The sample shall be
extracted according to Illinois Modified AASHTO T 164 by a consultant laboratory prequalified by the Department for the
specified testing. The consultant laboratory shall submit the test results along with the recovered aggregate to the District Office.
The cost for this testing shall be paid by the Contractor. The District will forward the sample to the Bureau of Materials and
Physical Research Aggregate Lab for MicroDeval Testing, according to ITP 327. A maximum loss of 15.0 percent will be applied
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for all HMA applications. The fine aggregate portion of the fractionated RAP shall not be used in any HMA mixtures that require a
minimum of “B” quality aggregate or better, until the coarse aggregate fraction has been determined to be acceptable thru a
MicroDeval Testing.
1031.06
Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the Contractor’s option when constructing
HMA in all contracts.
(a) FRAP. The use of FRAP in HMA shall be as follows.
(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be equal to or less than the nominal
maximum size requirement for the HMA mixture to be produced.
(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive material, as determined by the
Department, shall be homogeneous and will be approved for use in HMA (High ESAL and Low ESAL) mixtures regardless
of lift or mix type.
(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA surface mixtures (High and Low
ESAL) shall have coarse aggregate that is Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base Course Widening. FRAP stockpiles
for use in HMA binder mixtures (High and Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.
(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and stabilized subbase (HMA) shall be FRAP,
Restricted FRAP, conglomerate, or conglomerate DQ.
(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA applications as specified herein.
(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in conjunction with FRAP in HMA mixtures up to a
maximum of 5.0 percent by weight of the total mix.
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin asphalt binder replacement (ABR)
shall not exceed the amounts indicated in the table below for a given N Design.
Max Asphalt Binder Replacement for FRAP with RAS Combination
HMA Mixtures 1/ 2/ 4/
Ndesign
30L
50
70
90
4.75 mm N-50
SMA N-80

Binder/Leveling
Binder
50
40
40
40

Maximum % ABR
Surface
40
35
30
30

Polymer Modified 3/
30
30
30
30
40
30

1/

For Low ESAL HMA shoulder and stabilized subbase, the percent asphalt binder replacement shall not
exceed 50 % of the total asphalt binder in the mixture.

2/

When the binder replacement exceeds 15 % for all mixes, except for SMA and IL-4.75, the high and low
virgin asphalt binder grades shall each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28). When constructing full depth
HMA and the ABR is less than 15 %, the required virgin asphalt binder grade shall be PG64-28.
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3/

When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin asphalt binder shall be SBS
PG76-22 and the elastic recovery shall be a minimum of 80. When the ABR for SMA or IL-4.75
exceeds 15%, the virgin asphalt binder grade shall be SBS PG70-28 and the elastic recovery shall be a
minimum of 80.

4/

When FRAP or RAS is used alone, the maximum percent asphalt binder replacement designated on the
table shall be reduced by 10 %.

1031.07
HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed utilizing RAP/FRAP and/or RAS
material meeting the detailed requirements specified herein.
(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If additional FRAP or RAS stockpiles are
tested and found to be within tolerance, as defined under “Evaluation of Tests” herein, and meet all requirements herein, the
additional FRAP or RAS stockpiles may be used in the original design at the percent previously verified.
(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone bulk specific gravity (Gsb) of 2.300 shall
be used for mix design purposes.
1031.08

HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or comparable sizing device approved by the
Engineer shall be used in the RAS and FRAP feed system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set at a size specified by the Engineer.
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results within control tolerances or the
requirements listed herein the Contractor shall cease production of the mixture containing FRAP or RAS and conduct an investigation that
may require a new mix design.
(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight depletion system or by using the RAP weigh
belt. Either feed system shall be interlocked with the aggregate feed or weigh system to maintain correct proportions for all rates
of production and batch sizes. The portion of RAS shall be controlled accurately to within ± 0.5 percent of the amount of RAS
utilized. When using the weight depletion system, flow indicators or sensing devices shall be provided and interlocked with the
plant controls such that the mixture production is halted when RAS flow is interrupted.
(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of automatically recording and printing the
following information.
(1) Dryer Drum Plants.
a.

Date, month, year, and time to the nearest minute for each print.

b.

HMA mix number assigned by the Department.

c.

Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

d.

Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 0.1 ton (0.1 metric ton).

e.

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 unit.

f.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 0.1 unit.

g.

Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the nearest 0.1 percent.

h.

Aggregate RAS and FRAP moisture compensators in percent as set on the control panel.
accumulated or individual aggregate and RAS and FRAP are printed in wet condition.)

(Required when

Hanover Township Road District
2016 Road Maintenance Program
Section #: N/A
i.

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j.

Accumulated mixture tonnage.

k.

Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.
b.

HMA mix number assigned by the Department.

c.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

d.

Mineral filler weight to the nearest pound (kilogram).

f.

RAS and FRAP weight to the nearest pound (kilogram).

g.

Virgin asphalt binder weight to the nearest pound (kilogram).

h.

Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as directed by the Engineer and shall be
made available upon request. The printing system will be inspected by the Engineer prior to production and verified at the
beginning of each construction season thereafter.
1031.09
RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B. The use of RAP or FRAP in
aggregate surface course and aggregate shoulders shall be as follows.
(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02, except “Non-Quality” and “FRAP”. The
testing requirements of Article 1031.03 shall not apply. RAP used shall be according to the current Bureau of Materials and
Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.
(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according to Article 1004.01(c), except the
requirements for the minus No. 200 (75 µm) sieve shall not apply. The sample for the RAP material shall be air dried to constant
weight prior to being tested for gradation.”
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State of Illinois
Department of Transportation
Bureau of Local Roads and Streets
SPECIAL PROVISION
FOR
INSURANCE
Effective: February 1, 2007
Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.
The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:
Hanover Township Road District

Gewalt Hamilton Associates, Inc.

The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.

BDE SPECIAL PROVISIONS
For the July 29 and September 16, 2016 Lettings
The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project
Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.
File
Name
80099
80274
80192
80173
80241
5026I
5048I
5049I
5053I
* 80366
80360
80198
80199
* 80293

1
2
3
4
5
6
7
8
9
10
11
12
13
14

80311
80277
80261
80029
80363
80358
80364
80229
80304
80246
80347

15
16
17
18
19
20
21
22
23
24
25

80367
80368
80336
80369
80045
80342
80370
80165
80361
80349
80371
80298
80365
80372
80373
80374
80375
80359
80353

26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44

*
*
*

*

*

*
*
*
*
*

#

Special Provision Title

✔

✔

✔

✔

✔

Accessible Pedestrian Signals (APS)
Aggregate Subgrade Improvement
Automated Flagger Assistance Device
Bituminous Materials Cost Adjustments
Bridge Demolition Debris
Building Removal-Case I (Non-Friable and Friable Asbestos)
Building Removal-Case II (Non-Friable Asbestos)
Building Removal-Case III (Friable Asbestos)
Building Removal-Case IV (No Asbestos)
Butt Joints
Coarse Aggregate Quality
Completion Date (via calendar days)
Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5
Feet
Concrete End Sections for Pipe Culverts
Concrete Mix Design – Department Provided
Construction Air Quality – Diesel Retrofit
Disadvantaged Business Enterprise Participation
Engineer’s Field Office
Equal Employment Opportunity
Errata for the 2016 Standard Specifications
Fuel Cost Adjustment
Grooving for Recessed Pavement Markings
Hot-Mix Asphalt – Density Testing of Longitudinal Joints
Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits
– Jobsite Sampling
Light Poles
Light Tower
Longitudinal Joint and Crack Patching
Mast Arm Assembly and Pole
Material Transfer Device
Mechanical Side Tie Bar Inserter
Mechanical Splicers
Moisture Cured Urethane Paint System
Overhead Sign Structures Certification of Metal Fabricator
Pavement Marking Blackout Tape
Pavement Marking Removal
Pavement Marking Tape Type IV
Pedestrian Push-Button
Preventive Maintenance – Bituminous Surface Treatment (A-1)
Preventive Maintenance – Cape Seal
Preventive Maintenance – Micro-Surfacing
Preventive Maintenance – Slurry Seal
Portland Cement Concrete Bridge Deck Curing
Portland Cement Concrete Inlay or Overlay

Effective

Revised

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
July 1, 2015
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2014
April 1, 2016

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Sept. 1, 2000
April 1, 2016
April 1, 2015
April 1, 2016
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2014

April 1, 2016
April 1, 2016
Nov. 1, 2014
Jan. 2, 2016

July 1, 2016
July 1, 2016
April 1, 2014
July 1, 2016
June 15, 1999
Aug. 1, 2014
July 1, 2016
Nov. 1, 2006
Nov. 1, 2015
Nov. 1, 2014
July 1, 2016
April 1, 2012
April 1, 2016
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
April 1, 2015
Jan. 1, 2015

July 1, 2015
April
April
April
April

1, 2010
1, 2010
1, 2010
1, 2010

July 1, 2016

July 1, 2015
Aug. 1, 2014
April 1, 2016
April 1, 2016

April 1, 2016
Aug. 1, 2014
April 1, 2016
Jan. 1, 2010
April 1, 2016
April 1, 2016
April 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016
April 1, 2016

File
Name
80338
80300
80328
3426I
80157
80306

#
45
46
47
48
49
50

80340
80127
80362
80317
80355
20338
80318
80288
80302
80289
80071

51
52
53
54
55
56
57
58
59
60
61

Special Provision Title

Effective

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
Preformed Plastic Pavement Marking Type D - Inlaid
Progress Payments
Railroad Protective Liability Insurance
Railroad Protective Liability Insurance (5 and 10)
Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)
Speed Display Trailer
Steel Cost Adjustment
Steel Slag in Trench Backfill
Surface Testing of Hot-Mix Asphalt Overlays
Temporary Concrete Barrier
Training Special Provisions
Traversable Pipe Grate
Warm Mix Asphalt
Weekly DBE Trucking Reports
Wet Reflective Thermoplastic Pavement Marking
Working Days

Revised

April 1, 2014
April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

April 1, 2016
April 1, 2016

April 2, 2014
April 2, 2004
Jan. 1, 2016
Jan. 1, 2013
Jan. 1, 2015
Oct. 15, 1975
Jan. 1, 2013
Jan. 1, 2012
June 2, 2012
Jan. 1, 2012
Jan. 1, 2002

April 1, 2016
July 1, 2015

Jan. 1, 2006
April 1, 2016

April 1, 2016
July 1, 2015
April 1, 2014
April 1, 2016
April 2, 2015

The following special provisions and recurring special provisions are in the 2016 Standard Specifications.
File
Name
80240
80310
80341
80294

80334

Special Provision Title
Above Grade Inlet Protection
Coated Galvanized Steel Conduit
Coilable Nonmetallic Conduit
Concrete Box Culverts with Skews ≤ 30 Degrees
Regardless of Design Fill and Skews > 30 Degrees
with Design Fills > 5 Feet
Concrete Gutter, Curb, Median, and Paved Ditch

80335
Chk Sht
#27
80265
80329
Chk Sht
#20
80322

Contract Claims
English Substitution of Metric Reinforcement Bars

80323
80348

Hot-Mix Asphalt – Mixture Design Verification and
Production
Hot-Mix Asphalt – Prime Coat

80315
80351
80324
80325
80337
80254
80352

Insertion Lining of Culverts
Light Tower
LRFD Pipe Culvert Burial Tables
LRFD Storm Sewer Burial Tables
Paved Shoulder Removal
Pavement Patching
Pavement Striping - Symbols

Friction Aggregate
Glare Screen
Guardrail and Barrier Wall Delineation
Hot-Mix Asphalt – Mixture Design Composition and
Volumetric Requirements

New Location
Articles 280.02, 280.04, and
1081.15
Article 811.03
Article 1088.01
Article 540.04

Articles 606.02, 606.07, and
1050.04
Article 109.09
Article 508.09
Articles 1004.01 and 1004.03
Sections 638 and 1085
Sections 635, 725, 782, and
1097
Sections 312, 355, 406, 407,
442, 482, 601, 1003, 1004,
1030, and 1102
Sections 406, 1030, and
1102
Sections 403, 406, 407, 408,
1032, and 1102
Sections 543 and 1029
Article 1069.08
Sections 542 and 1040
Sections 550 and 1040
Article 440.07
Article 701.17
Article 780.14

Effective

Revised

July 1, 2009

Jan. 1, 2012

Jan. 1, 2013
Aug. 1, 2014
April 1, 2012

Jan. 1, 2015
Jan. 1, 2015
April 1, 2014

April 1, 2014

Aug. 1, 2014

April 1, 2014
April 1, 1996

Jan. 1, 2011

Jan. 1, 2011 Nov. 1, 2014
Jan. 1, 2014
Dec. 15, 1993 Jan. 1, 2012
Nov. 1, 2013 Nov. 1, 2014

Nov. 1, 2013 Nov. 1, 2014
Nov. 1, 2014
Jan. 1, 2013 Nov. 1, 2013
Jan. 1, 2015
Nov. 1, 2013 April 1, 2015
Nov. 1, 2013 April 1, 2015
April 1, 2014
Jan. 1, 2010
Jan. 1, 2015

File
Name
Chk Sht
#19

Special Provision Title
Pipe Underdrains

80343

Precast Concrete Handhole

80350
80327

Retroreflective Sheeting for Highway Signs
Reinforcement Bars

80344
80354
80301
80356
80345
80357

Rigid Metal Conduit
Sidewalk, Corner, or Crosswalk Closure
Tracking the Use of Pesticides
Traffic Barrier Terminals Type 6 or 6B
Underpass Luminaire
Urban Half Road Closure with Mountable Median

80346

Waterway Obstruction Warning Luminaire

New Location
Section 601 and Articles
1003.01, 1003.04, 1004.05,
1040.06, and 1080.05
Articles 814.02, 814.03, and
1042.17
Article 1091.03
Section 508 and Articles
421.04, 442.06, 1006.10
Article 1088.01
Article 1106.02
Article 107.23
Article 631.02
Articles 821.06 and 1067.04
Articles 701.18, 701.19, and
701.20
Article 1067.07

Effective
Sept. 9, 1987

Revised
Jan. 1, 2007

Aug. 1, 2014
Nov. 1, 2014
Nov. 1, 2013
Aug. 1, 2014
Jan. 1, 2015
Aug. 1, 2012
Jan. 1, 2015
Aug. 1, 2014
Jan. 1, 2015
Aug. 1, 2014

April 1, 2015

April 1, 2015
July 1, 2015
April 1, 2015

The following special provisions require additional information from the designer. The additional information needs to be
included in a separate document attached to this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:
•
•
•
•

Bridge Demolition Debris
Building Removal-Case I
Building Removal-Case II
Building Removal-Case III

•
•
•
•

Building Removal-Case IV
Completion Date
Completion Date Plus Working Days
DBE Participation

•
•
•
•

Material Transfer Device
Railroad Protective Liability Insurance
Training Special Provisions
Working Days

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008
Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.
Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.
The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.
The signs shall be supplemented with one of the following types of lights.
(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.
(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.
A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.
This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements.
Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.
When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.
Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

80192

COARSE AGGREGATE QUALITY (BDE)
Effective: July 1, 2015
Revise Article 1004.01(b) of the Standard Specifications to read:
“ (b) Quality. The coarse aggregate shall be according to the quality standards listed in the
following table.
COARSE AGGREGATE QUALITY
CLASS
QUALITY TEST
A
B
C
Na2SO4 Soundness 5 Cycle,
15
15
20
ITP 104 1/, % Loss max.
Los Angeles Abrasion,
40 3/ 40 4/ 40 5/
ITP 96 11/, % Loss max.
Minus No. 200 (75 µm) Sieve
1.0 6/ --- 2.5 7/
Material,
ITP 11
Deleterious Materials 10/
Shale, % max.
1.0 2.0 4.0 8/
Clay Lumps, % max.
0.25 0.5 0.5 8/
Coal & Lignite, % max.
0.25 ----Soft & Unsound Fragments, %
4.0 6.0 8.0 8/
max.
Other Deleterious, % max.
4.0 9/ 2.0 2.0 8/
Total Deleterious, % max.
5.0 6.0 10.0 8/
10/
Oil-Stained Aggregate , % max
5.0
-----

D
25 2/
45
---

-------------

1/ Does not apply to crushed concrete.
2/ For aggregate surface course and aggregate shoulders, the maximum percent
loss shall be 30.
3/ For portland cement concrete, the maximum percent loss shall be 45.
4/ Does not apply to crushed slag or crushed steel slag.
5/ For hot-mix asphalt (HMA) binder mixtures, except when used as surface course,
the maximum percent loss shall be 45.
6/ For crushed aggregate, if the material finer than the No. 200 (75 µm) sieve
consists of the dust from fracture, essentially free from clay or silt, this
percentage may be increased to 2.5.

7/ Does not apply to aggregates for HMA binder mixtures.
8/ Does not apply to Class A seal and cover coats.
9/ Includes deleterious chert. In gravel and crushed gravel aggregate, deleterious
chert shall be the lightweight fraction separated in a 2.35 heavy media
separation.
In crushed stone aggregate, deleterious chert shall be the
lightweight fraction separated in a 2.55 heavy media separation. Tests shall be
run according to ITP 113.
10/ Test shall be run according to ITP 203.
11/ Does not apply to crushed slag.
All varieties of chert contained in gravel coarse aggregate for portland cement concrete,
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed
as chert and shall not be present in the total aggregate in excess of 25 percent by weight
(mass).
Aggregates used in Class BS concrete (except when poured on subgrade), Class PS
concrete, and Class PC concrete (bridge superstructure products only, excluding the
approach slab) shall contain no more than two percent by weight (mass) of deleterious
materials. Deleterious materials shall include substances whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.”

80360

CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)
Effective: June 1, 2010
Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:
Effective Dates

Horsepower Range

Model Year

June 1, 2010 1/

600-749
750 and up

2002
2006

June 1, 2011 2/

100-299
300-599
600-749
750 and up

2003
2001
2002
2006

June 1, 2012 2/

50-99
2004
100-299
2003
300-599
2001
600-749
2002
750 and up
2006
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:
a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology
List
(http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or
verified
by
the
California
Air
Resources
Board
(CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit

device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.
Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.
The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.
If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.
Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.
Diesel Retrofit Deficiency Deduction
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.
The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261

